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第２節 工事材料の品質及び検査（確認を含む） ··································· １０５ 

 

第２編 材料編 

第２章 土木工事材料 ····························································· １０８ 

第１節 土 ····································································· １０８ 

２-１-１   一般事項 ······················································· １０８ 

第２節 石 ····································································· １０８ 

２-２-１   石材 ··························································· １０８ 

２-２-２   割ぐり石 ······················································· １０８ 

２-２-３   雑割石 ························································· １０８ 

２-２-４   雑石（粗石） ··················································· １０８ 

２-２-５   玉石 ··························································· １０８ 

２-２-６   ぐり石 ························································· １０８ 

２-２-７   その他の砂利、砕石、砂 ········································· １０８ 

第３節 骨材 ··································································· １０９ 

２-３-１   一般事項 ······················································· １０９ 

２-３-２   セメントコンクリート用骨材 ····································· １１０ 

２-３-３   アスファルト舗装用骨材 ········································· １１２ 

２-３-４   アスファルト用再生骨材 ········································· １１５ 

２-３-５   フィラー ······················································· １１５ 

２-３-６   安定材 ························································· １１６ 

第４節 木材 ··································································· １１８ 

２-４-１   一般事項 ······················································· １１８ 

第５節 鋼材 ··································································· １１８ 

２-５-１   一般事項 ······················································· １１８ 

２-５-２   構造用圧延鋼材 ················································· １１８ 

２-５-３   軽量形鋼 ······················································· １１８ 

２-５-４   鋼管 ··························································· １１８ 

２-５-５   鋳鉄品、鋳鋼品及び鍛鋼品 ······································· １１９ 

２-５-６   ボルト用鋼材 ··················································· １１９ 

２-５-７   溶接材料 ······················································· １１９ 

２-５-８   鉄線 ··························································· １１９ 

２-５-９   ワイヤーロープ ················································· １１９ 

２-５-10   プレストレストコンクリート用鋼材 ································ １２０ 

２-５-11   鉄網 ··························································· １２０ 

２-５-12   鋼製ぐい及び鋼矢板 ············································· １２０ 

２-５-13   鋼製支保工 ····················································· １２０ 

２-５-14   鉄線じゃかご ··················································· １２０ 

２-５-15   コルゲートパイプ ··············································· １２０ 

２-５-16   ガードレール（路側用、分離帯用） ································ １２０ 

２-５-17   ガードケーブル（路側用、分離帯用） ······························ １２１ 

２-５-18   ガードパイプ（歩道用、路側用）·································· １２１ 

２-５-19   ボックスビーム（分離帯用） ····································· １２２ 



２-５-20   エキスパンション用異形スタッド·································· １２２ 

第６節 セメント及び混和材料 ··················································· １２３ 

２-６-１   一般事項 ······················································· １２３ 

２-６-２   セメント ······················································· １２３ 

２-６-３   混和材料 ······················································· １２５ 

２-６-４   コンクリート用水 ··············································· １２５ 

第７節 セメントコンクリート製品 ··············································· １２５ 

２-７-１   一般事項 ······················································· １２５ 

２-７-２   セメントコンクリート製品 ······································· １２６ 

第８節 瀝青材料 ······························································· １２８ 

２-８-１   一般瀝青材料 ··················································· １２８ 

２-８-２   その他の瀝青材料 ··············································· １３０ 

２-８-３   再生用添加剤 ··················································· １３０ 

第９節 芝及びそだ ····························································· １３１ 

２-９-１   芝（姫高麗芝、高麗芝、野芝、人工植生芝） ························ １３１ 

２-９-２   そだ ··························································· １３１ 

２-９-３   種子 ··························································· １３１ 

第 10節 目地材料 ······························································ １３２ 

２-10-１   注入目地材 ····················································· １３３ 

２-10-２   目地板 ························································· １３３ 

第 11節 塗料 ·································································· １３３ 

２-11-１   一般事項 ······················································· １３３ 

第 12節 道路標識及び区画線 ···················································· １３３ 

２-12-１   道路標識 ······················································· １３３ 

２-12-２   区画線 ························································· １３４ 

第 13節 その他 ································································ １３５ 

２-13-１   エポキシ系樹脂接着剤 ··········································· １３５ 

２-13-２   合成樹脂製品 ··················································· １３５ 



 

第３編 土木工事共通編 

第１章 一般施工 ································································· １３６ 

第１節 適用 ··································································· １３６ 

第２節 適用すべき諸基準 ······················································· １３６ 

第３節 共通的工種 ····························································· １３７ 

１-３-１   一般事項 ······················································· １３７ 

１-３-２   材料 ··························································· １３８ 

１-３-３   作業土工（床掘り・埋戻し） ····································· １４０ 

１-３-４   矢板工 ························································· １４１ 

１-３-５   縁石工 ························································· １４２ 

１-３-６   小型標識工 ····················································· １４２ 

１-３-７   防止柵工 ······················································· １４４ 

１-３-８   路側防護柵工 ··················································· １４４ 

１-３-９   区画線工 ······················································· １４５ 

１-３-10   道路付属物工 ··················································· １４６ 

１-３-11   コンクリート面塗装工 ··········································· １４７ 

１-３-12   プレテンション桁製作工（購入工） ································ １４７ 

１-３-13   ポストテンション桁製作工 ······································· １４８ 

１-３-14   プレキャストセグメント主桁組立工 ································ １５０ 

１-３-15   ＰＣホロースラブ製作工 ········································· １５１ 

１-３-16   ＰＣ箱桁製作工 ················································· １５２ 

１-３-17   根固めブロック工 ··············································· １５２ 

１-３-18   沈床工 ························································· １５３ 

１-３-19   捨石工 ························································· １５４ 

１-３-20   笠コンクリート工 ··············································· １５４ 

１-３-21   ハンドホール工 ················································· １５５ 

１-３-22   階段工 ························································· １５５ 

１-３-23   現場継手工 ····················································· １５５ 

１-３-24   伸縮装置工 ····················································· １５８ 

１-３-25   銘板工 ························································· １５８ 

１-３-26   多自然型護岸工 ················································· １５９ 

１-３-27   羽口工 ························································· １５９ 

１-３-28   プレキャストカルバート工 ······································· １６０ 

１-３-29   側溝工 ························································· １６０ 

１-３-30   集水桝工 ······················································· １６１ 

１-３-31   現場塗装工 ····················································· １６２ 

１-３-32   簡易鋼製品の塗装 ··············································· １６５ 

１-３-33   かごマット工 ··················································· １６６ 

１-３-34   袋詰玉石工 ····················································· １７０ 

第４節 基礎工 ································································· １７１ 

１-４-１   一般事項 ······················································· １７１ 

１-４-２   土台基礎工 ····················································· １７１ 

１-４-３   基礎工（護岸） ················································· １７２ 

１-４-４   既製杭工 ······················································· １７２ 

１-４-５   場所打杭工 ····················································· １７７ 

１-４-６   深礎工 ························································· １７９ 



１-４-７   オープンケーソン基礎工 ········································· １８０ 

１-４-８   ニューマチックケーソン基礎工 ··································· １８２ 

１-４-９   鋼管矢板基礎工 ················································· １８３ 

第５節 石・ブロック積（張）工 ················································· １８６ 

１-５-１   一般事項 ······················································· １８６ 

１-５-２   作業土工（床掘り・埋戻し） ····································· １８７ 

１-５-３   コンクリートブロック工 ········································· １８７ 

１-５-４   緑化ブロック工 ················································· １８９ 

１-５-５   石積（張）工 ··················································· １８９ 

第６節 一般舗装工 ····························································· １８９ 

１-６-１   一般事項 ······················································· １８９ 

１-６-２   材料 ··························································· １９０ 

１-６-３   アスファルト舗装の材料 ········································· １９１ 

１-６-４   コンクリート舗装の材料 ········································· １９９ 

１-６-５   舗装準備工 ····················································· １９９ 

１-６-６   橋面防水工 ····················································· ２００ 

１-６-７   アスファルト舗装工 ············································· ２００ 

１-６-８   半たわみ性舗装工 ··············································· ２０５ 

１-６-９   排水性舗装工 ··················································· ２０６ 

１-６-10   透水性舗装工 ··················································· ２０９ 

１-６-11   グースアスファルト舗装工 ······································· ２１０ 

１-６-12   コンクリート舗装工 ············································· ２１４ 

１-６-13   薄層カラー舗装工 ··············································· ２２２ 

１-６-14   ブロック舗装工 ················································· ２２２ 

１-６-15   路面切削工 ····················································· ２２３ 

１-６-16   舗装打換え工 ··················································· ２２４ 

１-６-17   オーバーレイ工 ················································· ２２４ 

１-６-18   アスファルト舗装補修工 ········································· ２２４ 

１-６-19   コンクリート舗装補修工 ········································· ２２６ 

第７節 地盤改良工 ····························································· ２２７ 

１-７-１   一般事項 ······················································· ２２７ 

１-７-２   路床安定処理工 ················································· ２２７ 

１-７-３   置換工 ························································· ２２８ 

１-７-４   表層安定処理工 ················································· ２２８ 

１-７-５   パイルネット工 ················································· ２２８ 

１-７-６   サンドマット工 ················································· ２２９ 

１-７-７   バーチカルドレーン工 ··········································· ２２９ 

１-７-８   締固め改良工 ··················································· ２３０ 

１-７-９   固結工 ························································· ２３０ 

第８節 工場製品輸送工 ························································· ２３１ 

１-８-１   一般事項 ······················································· ２３１ 

１-８-２   輸送工 ························································· ２３１ 

第９節 構造物撤去工 ··························································· ２３１ 

１-９-１   一般事項 ······················································· ２３１ 

１-９-２   作業土工（床掘り・埋戻し） ····································· ２３１ 

１-９-３   構造物取壊し工 ················································· ２３２ 

１-９-４   防護柵撤去工 ··················································· ２３２ 



１-９-５   標識撤去工 ····················································· ２３３ 

１-９-６   道路付属物撤去工 ··············································· ２３３ 

１-９-７   プレキャスト擁壁撤去工 ········································· ２３３ 

１-９-８   排水構造物撤去工 ··············································· ２３３ 

１-９-９   かご撤去工 ····················································· ２３４ 

１-９-10   落石雪害防止撤去工 ············································· ２３４ 

１-９-11   ブロック舗装撤去工 ············································· ２３４ 

１-９-12   縁石撤去工 ····················································· ２３４ 

１-９-13   冬季安全施設撤去工 ············································· ２３５ 

１-９-14   骨材再生工 ····················································· ２３５ 

１-９-15   運搬処理工 ····················································· ２３６ 

第 10節 仮設工 ································································ ２３６ 

１-10-１   一般事項 ······················································· ２３６ 

１-10-２   工事用道路工 ··················································· ２３６ 

１-10-３   仮橋・仮桟橋工 ················································· ２３７ 

１-10-４   路面覆工 ······················································· ２３７ 

１-10-５   土留・仮締切工 ················································· ２３８ 

１-10-６   砂防仮締切工 ··················································· ２３９ 

１-10-７   水替工 ························································· ２３９ 

１-10-８   地下水位低下工 ················································· ２４０ 

１-10-９   地中連続壁工（壁式） ··········································· ２４０ 

１-10-10   地中連続壁工（柱列式） ········································· ２４１ 

１-10-11   仮水路工 ······················································· ２４１ 

１-10-12   残土受入れ施設工 ··············································· ２４２ 

１-10-13   作業ヤード整備工 ··············································· ２４２ 

１-10-14   電力設備工 ····················································· ２４２ 

１-10-15   コンクリート製造設備工 ········································· ２４２ 

１-10-16   トンネル仮設備工 ··············································· ２４２ 

１-10-17   防塵対策工 ····················································· ２４４ 

１-10-18   汚濁防止工 ····················································· ２４４ 

１-10-19   防護施設工 ····················································· ２４５ 

１-10-20   除雪工 ························································· ２４５ 

１-10-21   雪寒施設工 ····················································· ２４５ 

１-10-22   法面吹付工 ····················································· ２４５ 

１-10-23   足場工 ························································· ２４５ 

第 11節 軽量盛土工 ···························································· ２４５ 

１-11-１   一般事項 ······················································· ２４５ 

１-11-２   軽量盛土工 ····················································· ２４５ 

第 12節 工場製作工 ···························································· ２４６ 

１-12-１   一般事項 ······················································· ２４６ 

１-12-２   材料 ··························································· ２４６ 

１-12-３   桁製作工 ······················································· ２４９ 

１-12-４   検査路製作工 ··················································· ２５９ 

１-12-５   鋼製伸縮継手製作工 ············································· ２５９ 

１-12-６   落橋防止装置製作工 ············································· ２６０ 

１-12-７   橋梁用防護柵製作工 ············································· ２６０ 

１-12-８   アンカーフレーム製作工 ········································· ２６１ 



１-12-９   プレビーム用桁製作工 ··········································· ２６１ 

１-12-10   鋼製排水管製作工 ··············································· ２６１ 

１-12-11   工場塗装工 ····················································· ２６２ 

第 13節 橋梁架設工 ···························································· ２６４ 

１-13-１   一般事項 ······················································· ２６４ 

１-13-２   地組工 ························································· ２６４ 

１-13-３   架設工（クレーン架設） ········································· ２６４ 

１-13-４   架設工（ケーブルクレーン架設）·································· ２６５ 

１-13-５   架設工（ケーブルエレクション架設） ······························ ２６５ 

１-13-６   架設工（架設桁架設） ··········································· ２６５ 

１-13-７   架設工（送出し架設） ··········································· ２６６ 

１-13-８   架設工（トラベラークレーン架設） ································ ２６６ 

第 14節 法面工（共通） ························································ ２６６ 

１-14-１   一般事項 ······················································· ２６６ 

１-14-２   植生工 ························································· ２６７ 

１-14-３   吹付工 ························································· ２６９ 

１-14-４   法枠工 ························································· ２７０ 

１-14-５   法面施肥工 ····················································· ２７２ 

１-14-６   アンカー工 ····················································· ２７２ 

１-14-７   かご工 ························································· ２７３ 

第 15節 擁壁工 ································································ ２７４ 

１-15-１   一般事項 ······················································· ２７４ 

１-15-２   プレキャスト擁壁工 ············································· ２７４ 

１-15-３   補強土壁工 ····················································· ２７４ 

１-15-４   井桁ブロック工 ················································· ２７５ 

第 16節 浚渫工（共通） ························································ ２７６ 

１-16-１   一般事項 ······················································· ２７６ 

１-16-２   配土工 ························································· ２７６ 

１-16-３   浚渫船運転工 ··················································· ２７６ 

第 17節 植栽維持工 ···························································· ２７７ 

１-17-１   一般事項 ······················································· ２７７ 

１-17-２   材料 ··························································· ２７７ 

１-17-３   樹木・芝生管理工 ··············································· ２７８ 

第 18節 床版工 ································································ ２８２ 

１-18-１   一般事項 ······················································· ２８２ 

１-18-２   床版工 ························································· ２８２ 



 

第４編 河川編 

第１章 築堤・護岸 ······························································· ２８４ 

第１節 適用 ··································································· ２８４ 

第２節 適用すべき諸基準 ······················································· ２８４ 

第３節 軽量盛土工 ····························································· ２８４ 

１-３-１   一般事項 ······················································· ２８４ 

１-３-２   軽量盛土工 ····················································· ２８４ 

第４節 地盤改良工 ····························································· ２８５ 

１-４-１   一般事項 ······················································· ２８５ 

１-４-２   表層安定処理工 ················································· ２８５ 

１-４-３   パイルネット工 ················································· ２８５ 

１-４-４   バーチカルドレーン工 ··········································· ２８５ 

１-４-５   締固め改良工 ··················································· ２８５ 

１-４-６   固結工 ························································· ２８５ 

第５節 護岸基礎工 ····························································· ２８５ 

１-５-１   一般事項 ······················································· ２８５ 

１-５-２   作業土工（床掘り・埋戻し） ····································· ２８５ 

１-５-３   基礎工 ························································· ２８５ 

１-５-４   矢板工 ························································· ２８５ 

１-５-５   土台基礎工 ····················································· ２８５ 

第６節 矢板護岸工 ····························································· ２８６ 

１-６-１   一般事項 ······················································· ２８６ 

１-６-２   作業土工（床掘り・埋戻し） ····································· ２８６ 

１-６-３   笠コンクリート工 ··············································· ２８６ 

１-６-４   矢板工 ························································· ２８６ 

第７節 法覆護岸工 ····························································· ２８６ 

１-７-１   一般事項 ······················································· ２８６ 

１-７-２   材料 ··························································· ２８６ 

１-７-３   コンクリートブロック工 ········································· ２９０ 

１-７-４   護岸付属物工 ··················································· ２９０ 

１-７-５   緑化ブロック工 ················································· ２９０ 

１-７-６   環境護岸ブロック工 ············································· ２９０ 

１-７-７   石積（張）工 ··················································· ２９０ 

１-７-８   法枠工 ························································· ２９０ 

１-７-９   多自然型護岸工 ················································· ２９０ 

１-７-10   吹付工 ························································· ２９１ 

１-７-11   植生工 ························································· ２９１ 

１-７-12   覆土工 ························································· ２９１ 

１-７-13   羽口工 ························································· ２９１ 

第８節 擁壁護岸工 ····························································· ２９１ 

１-８-１   一般事項 ······················································· ２９１ 

１-８-２   作業土工（床掘り・埋戻し） ····································· ２９１ 

１-８-３   場所打擁壁工 ··················································· ２９１ 

１-８-４   プレキャスト擁壁工 ············································· ２９１ 

第９節 根固め工 ······························································· ２９１ 

１-９-１   一般事項 ······················································· ２９１ 



１-９-２   作業土工（床掘り・埋戻し） ····································· ２９１ 

１-９-３   根固めブロック工 ··············································· ２９１ 

１-９-４   間詰工 ························································· ２９２ 

１-９-５   沈床工 ························································· ２９２ 

１-９-６   捨石工 ························································· ２９２ 

１-９-７   かご工 ························································· ２９２ 

第 10節 水制工 ································································ ２９２ 

１-10-１   一般事項 ······················································· ２９２ 

１-10-２   作業土工（床掘り・埋戻し） ····································· ２９２ 

１-10-３   沈床工 ························································· ２９２ 

１-10-４   捨石工 ························································· ２９２ 

１-10-５   かご工 ························································· ２９２ 

１-10-６   元付工 ························································· ２９２ 

１-10-７   牛・枠工 ······················································· ２９２ 

１-10-８   杭出し水制工 ··················································· ２９３ 

第 11節 付帯道路工 ···························································· ２９３ 

１-11-１   一般事項 ······················································· ２９３ 

１-11-２   作業土工（床掘り・埋戻し） ····································· ２９３ 

１-11-３   路側防護柵工 ··················································· ２９３ 

１-11-４   舗装準備工 ····················································· ２９３ 

１-11-５   アスファルト舗装工 ············································· ２９３ 

１-11-６   コンクリート舗装工 ············································· ２９３ 

１-11-７   薄層カラー舗装工 ··············································· ２９３ 

１-11-８   ブロック舗装工 ················································· ２９３ 

１-11-９   側溝工 ························································· ２９４ 

１-11-10   集水桝工 ······················································· ２９４ 

１-11-11   縁石工 ························································· ２９４ 

１-11-12   区画線工 ······················································· ２９４ 

第 12節 付帯道路施設工 ························································ ２９４ 

１-12-１   一般事項 ······················································· ２９４ 

１-12-２   境界工 ························································· ２９４ 

１-12-３   道路付属物工 ··················································· ２９５ 

１-12-４   標識工 ························································· ２９５ 

第 13節 光ケーブル配管工 ······················································ ２９５ 

１-13-１   一般事項 ······················································· ２９５ 

１-13-２   作業土工（床掘り・埋戻し） ····································· ２９５ 

１-13-３   配管工 ························································· ２９５ 

１-13-４   ハンドホール工 ················································· ２９５ 

 

第４編 河川編 

第２章 浚渫（河川） ····························································· ２９６ 

第１節 適用 ··································································· ２９６ 

第２節 適用すべき諸基準 ······················································· ２９６ 

第３節 浚渫工（ポンプ浚渫船） ················································· ２９６ 

２-３-１   一般事項 ······················································· ２９６ 

２-３-２   浚渫船運転工（民船・官船） ····································· ２９７ 

２-３-３   作業船及び機械運転工 ··········································· ２９７ 



２-３-４   配土工 ························································· ２９７ 

第４節 浚渫工（グラブ船） ····················································· ２９７ 

２-４-１   一般事項 ······················································· ２９７ 

２-４-２   浚渫船運転工 ··················································· ２９８ 

２-４-３   作業船運転工 ··················································· ２９８ 

２-４-４   配土工 ························································· ２９８ 

第５節 浚渫工（バックホウ浚渫船） ············································· ２９８ 

２-５-１   一般事項 ······················································· ２９８ 

２-５-２   浚渫船運転工 ··················································· ２９８ 

２-５-３   作業船運転工 ··················································· ２９８ 

２-５-４   揚土工 ························································· ２９９ 

第６節 浚渫土処理工 ··························································· ２９９ 

２-６-１   一般事項 ······················································· ２９９ 

２-６-２   浚渫土処理工 ··················································· ２９９ 

 

第４編 河川編 

第３章 樋門・樋管 ······························································· ３００ 

第１節 適用 ··································································· ３００ 

第２節 適用すべき諸基準 ······················································· ３００ 

第３節 軽量盛土工 ····························································· ３００ 

３-３-１   一般事項 ······················································· ３００ 

３-３-２   軽量盛土工 ····················································· ３００ 

第４節 地盤改良工 ····························································· ３０１ 

３-４-１   一般事項 ······················································· ３０１ 

３-４-２   固結工 ························································· ３０１ 

第５節 樋門・樋管本体工 ······················································· ３０１ 

３-５-１   一般事項 ······················································· ３０１ 

３-５-２   作業土工（床掘り・埋戻し） ····································· ３０１ 

３-５-３   既製杭工 ······················································· ３０２ 

３-５-４   場所打杭工 ····················································· ３０２ 

３-５-５   矢板工 ························································· ３０２ 

３-５-６   函渠工 ························································· ３０２ 

３-５-７   翼壁工 ························································· ３０４ 

３-５-８   水叩工 ························································· ３０４ 

第６節 護床工 ································································· ３０４ 

３-６-１   一般事項 ······················································· ３０４ 

３-６-２   作業土工（床掘り・埋戻し） ····································· ３０４ 

３-６-３   根固ブロック工 ················································· ３０５ 

３-６-４   間詰工 ························································· ３０５ 

３-６-５   沈床工 ························································· ３０５ 

３-６-６   捨石工 ························································· ３０５ 

３-６-７   かご工 ························································· ３０５ 

３-６-８   かごマット工 ··················································· ３０５ 

第７節 水路工 ································································· ３０５ 

３-７-１   一般事項 ······················································· ３０５ 

３-７-２   作業土工（床掘り・埋戻し） ····································· ３０５ 

３-７-３   側溝工 ························································· ３０５ 



３-７-４   集水桝工 ······················································· ３０５ 

３-７-５   暗渠工 ························································· ３０５ 

３-７-６   樋門接続暗渠工 ················································· ３０６ 

第８節 付属物設置工 ··························································· ３０６ 

３-８-１   一般事項 ······················································· ３０６ 

３-８-２   作業土工（床掘り・埋戻し） ····································· ３０６ 

３-８-３   防止柵工 ······················································· ３０６ 

３-８-４   境界工 ························································· ３０６ 

３-８-５   銘板工 ························································· ３０６ 

３-８-６   点検施設工 ····················································· ３０７ 

３-８-７   階段工 ························································· ３０７ 

３-８-８   観測施設工 ····················································· ３０７ 

３-８-９   グラウトホール工 ··············································· ３０７ 

 

第４編 河川編 

第４章 水門 ····································································· ３０８ 

第１節 適用 ··································································· ３０８ 

第２節 適用すべき諸基準 ······················································· ３０８ 

第３節 工場製作工 ····························································· ３０８ 

４-３-１   一般事項 ······················································· ３０８ 

４-３-２   材料 ··························································· ３０８ 

４-３-３   桁製作工 ······················································· ３０９ 

４-３-４   鋼製伸縮継手製作工 ············································· ３０９ 

４-３-５   落橋防止装置製作工 ············································· ３０９ 

４-３-６   鋼製排水管製作工 ··············································· ３０９ 

４-３-７   橋梁用防護柵製作工 ············································· ３０９ 

４-３-８   鋳造費 ························································· ３０９ 

４-３-９   仮設材製作工 ··················································· ３０９ 

４-３-10   工場塗装工 ····················································· ３０９ 

第４節 工場製品輸送工 ························································· ３０９ 

４-４-１   一般事項 ······················································· ３０９ 

４-４-２   輸送工 ························································· ３０９ 

第５節 軽量盛土工 ····························································· ３１０ 

４-５-１   一般事項 ······················································· ３１０ 

４-５-２   軽量盛土工 ····················································· ３１０ 

第６節 水門本体工 ····························································· ３１０ 

４-６-１   一般事項 ······················································· ３１０ 

４-６-２   材料 ··························································· ３１０ 

４-６-３   作業土工（床掘り・埋戻し） ····································· ３１０ 

４-６-４   既製杭工 ······················································· ３１０ 

４-６-５   場所打杭工 ····················································· ３１０ 

４-６-６   矢板工（遮水矢板） ············································· ３１０ 

４-６-７   床版工 ························································· ３１１ 

４-６-８   堰柱工 ························································· ３１１ 

４-６-９   門柱工 ························································· ３１１ 

４-６-10   ゲート操作台工 ················································· ３１１ 

４-６-11   胸壁工 ························································· ３１１ 



４-６-12   翼壁工 ························································· ３１２ 

４-６-13   水叩工 ························································· ３１２ 

第７節 護床工 ································································· ３１２ 

４-７-１   一般事項 ······················································· ３１２ 

４-７-２   作業土工（床掘り・埋戻し） ····································· ３１２ 

４-７-３   根固めブロック工 ··············································· ３１２ 

４-７-４   間詰工 ························································· ３１２ 

４-７-５   沈床工 ························································· ３１２ 

４-７-６   捨石工 ························································· ３１２ 

４-７-７   かご工 ························································· ３１２ 

４-７-８   かごマット工 ··················································· ３１２ 

第８節 付属物設置工 ··························································· ３１３ 

４-８-１   一般事項 ······················································· ３１３ 

４-８-２   作業土工（床掘り・埋戻し） ····································· ３１３ 

４-８-３   防止柵工 ······················································· ３１３ 

４-８-４   境界工 ························································· ３１３ 

４-８-５   管理橋受台工 ··················································· ３１３ 

４-８-６   銘板工 ························································· ３１３ 

４-８-７   点検施設工 ····················································· ３１３ 

４-８-８   階段工 ························································· ３１３ 

４-８-９   観測施設工 ····················································· ３１３ 

第９節 鋼管理橋上部工 ························································· ３１３ 

４-９-１   一般事項 ······················································· ３１３ 

４-９-２   材料 ··························································· ３１５ 

４-９-３   地組工 ························································· ３１５ 

４-９-４   架設工（クレーン架設） ········································· ３１５ 

４-９-５   架設工（ケーブルクレーン架設）·································· ３１５ 

４-９-６   架設工（ケーブルエレクション架設） ······························ ３１６ 

４-９-７   架設工（架設桁架設） ··········································· ３１６ 

４-９-８   架設工（送出し架設） ··········································· ３１６ 

４-９-９   架設工（トラベラークレーン架設） ································ ３１６ 

４-９-10   支承工 ························································· ３１６ 

４-９-11   現場継手工 ····················································· ３１６ 

第 10節 橋梁現場塗装工 ························································ ３１６ 

４-10-１   一般事項 ······················································· ３１６ 

４-10-２   現場塗装工 ····················································· ３１６ 

第 11節 床版工 ································································ ３１６ 

４-11-１   一般事項 ······················································· ３１６ 

４-11-２   床版工 ························································· ３１６ 

第 12節 橋梁付属物工（鋼管理橋） ·············································· ３１６ 

４-12-１   一般事項 ······················································· ３１７ 

４-12-２   伸縮装置工 ····················································· ３１７ 

４-12-３   排水装置工 ····················································· ３１７ 

４-12-４   地覆工 ························································· ３１７ 

４-12-５   橋梁用防護柵工 ················································· ３１７ 

４-12-６   橋梁用高欄工 ··················································· ３１７ 

４-12-７   検査路工 ······················································· ３１７ 



４-12-８   銘板工 ························································· ３１７ 

第 13節 橋梁足場等設置工（鋼管理橋） ·········································· ３１７ 

４-13-１   一般事項 ······················································· ３１７ 

４-13-２   橋梁足場工 ····················································· ３１７ 

４-13-３   橋梁防護工 ····················································· ３１７ 

４-13-４   昇降用設備工 ··················································· ３１８ 

第 14節 コンクリート管理橋上部工（ＰＣ橋） ···································· ３１８ 

４-14-１   一般事項 ······················································· ３１８ 

４-14-２   プレテンション桁製作工（購入工） ································ ３１８ 

４-14-３   ポストテンション桁製作工 ······································· ３１８ 

４-14-４   プレキャストセグメント製作工（購入工） ·························· ３１８ 

４-14-５   プレキャストセグメント主桁組立工 ································ ３１８ 

４-14-６   支承工 ························································· ３１９ 

４-14-７   架設工（クレーン架設） ········································· ３１９ 

４-14-８   架設工（架設桁架設） ··········································· ３１９ 

４-14-９   床版・横組工 ··················································· ３１９ 

４-14-10   落橋防止装置工 ················································· ３１９ 

第 15節 コンクリート管理橋上部工（ＰＣホロースラブ橋） ························· ３１９ 

４-15-１   一般事項 ······················································· ３１９ 

４-15-２   架設支保工（固定） ············································· ３１９ 

４-15-３   支承工 ························································· ３１９ 

４-15-４   落橋防止装置工 ················································· ３１９ 

４-15-５   ＰＣホロースラブ製作工 ········································· ３１９ 

第 16節 橋梁付属物工（コンクリート管理橋） ···································· ３１９ 

４-16-１   一般事項 ······················································· ３１９ 

４-16-２   伸縮装置工 ····················································· ３２０ 

４-16-３   排水装置工 ····················································· ３２０ 

４-16-４   地覆工 ························································· ３２０ 

４-16-５   橋梁用防護柵工 ················································· ３２０ 

４-16-６   橋梁用高欄工 ··················································· ３２０ 

４-16-７   検査路工 ······················································· ３２０ 

４-16-８   銘板工 ························································· ３２０ 

第 17節 橋梁足場等設置工（コンクリート管理橋）································· ３２０ 

４-17-１   一般事項 ······················································· ３２０ 

４-17-２   橋梁足場工 ····················································· ３２０ 

４-17-３   橋梁防護工 ····················································· ３２０ 

４-17-４   昇降用設備工 ··················································· ３２０ 

第 18節 舗装工 ································································ ３２０ 

４-18-１   一般事項 ······················································· ３２０ 

４-18-２   材料 ··························································· ３２１ 

４-18-３   舗装準備工 ····················································· ３２１ 

４-18-４   橋面防水工 ····················································· ３２１ 

４-18-５   アスファルト舗装工 ············································· ３２１ 

４-18-６   半たわみ性舗装工 ··············································· ３２１ 

４-18-７   排水性舗装工 ··················································· ３２１ 

４-18-８   透水性舗装工 ··················································· ３２１ 

４-18-９   グースアスファルト舗装工 ······································· ３２１ 



４-18-10   コンクリート舗装工 ············································· ３２１ 

４-18-11   薄層カラー舗装工 ··············································· ３２３ 

４-18-12   ブロック舗装工 ················································· ３２３ 

 



 

第４編 河川編 

第５章 堰 ······································································· ３２４ 

第１節 適用 ··································································· ３２４ 

第２節 適用すべき諸基準 ······················································· ３２４ 

第３節 工場製作工 ····························································· ３２４ 

５-３-１   一般事項 ······················································· ３２５ 

５-３-２   材料 ··························································· ３２５ 

５-３-３   刃口金物製作工 ················································· ３２５ 

５-３-４   桁製作工 ······················································· ３２５ 

５-３-５   検査路製作工 ··················································· ３２５ 

５-３-６   鋼製伸縮継手製作工 ············································· ３２５ 

５-３-７   落橋防止装置製作工 ············································· ３２５ 

５-３-８   鋼製排水管製作工 ··············································· ３２５ 

５-３-９   プレビーム用桁製作工 ··········································· ３２５ 

５-３-10   橋梁用防護柵製作工 ············································· ３２６ 

５-３-11   鋳造費 ························································· ３２６ 

５-３-12   アンカーフレーム製作工 ········································· ３２６ 

５-３-13   仮設材製作工 ··················································· ３２６ 

５-３-14   工場塗装工 ····················································· ３２６ 

第４節 工場製品輸送工 ························································· ３２６ 

５-４-１   一般事項 ······················································· ３２６ 

５-４-２   輸送工 ························································· ３２６ 

第５節 軽量盛土工 ····························································· ３２６ 

５-５-１   一般事項 ······················································· ３２６ 

５-５-２   軽量盛土工 ····················································· ３２６ 

第６節 可動堰本体工 ··························································· ３２６ 

５-６-１   一般事項 ······················································· ３２７ 

５-６-２   作業土工（床掘り・埋戻し） ····································· ３２７ 

５-６-３   既製杭工 ······················································· ３２７ 

５-６-４   場所打杭工 ····················································· ３２７ 

５-６-５   オープンケーソン基礎工 ········································· ３２７ 

５-６-６   ニューマチックケーソン基礎工 ··································· ３２７ 

５-６-７   矢板工 ························································· ３２７ 

５-６-８   床版工 ························································· ３２７ 

５-６-９   堰柱工 ························································· ３２７ 

５-６-10   門柱工 ························································· ３２７ 

５-６-11   ゲート操作台工 ················································· ３２７ 

５-６-12   水叩工 ························································· ３２７ 

５-６-13   閘門工 ························································· ３２８ 

５-６-14   土砂吐工 ······················································· ３２８ 

５-６-15   取付擁壁工 ····················································· ３２８ 

第７節 固定堰本体工 ··························································· ３２８ 

５-７-１   一般事項 ······················································· ３２８ 

５-７-２   作業土工（床掘り・埋戻し） ····································· ３２８ 

５-７-３   既製杭工 ······················································· ３２８ 

５-７-４   場所打杭工 ····················································· ３２８ 



５-７-５   オープンケーソン基礎工 ········································· ３２８ 

５-７-６   ニューマチックケーソン基礎工 ··································· ３２８ 

５-７-７   矢板工 ························································· ３２８ 

５-７-８   堰本体工 ······················································· ３２９ 

５-７-９   水叩工 ························································· ３２９ 

５-７-10   土砂吐工 ······················································· ３２９ 

５-７-11   取付擁壁工 ····················································· ３２９ 

第８節 魚道工 ································································· ３２９ 

５-８-１   一般事項 ······················································· ３２９ 

５-８-２   作業土工（床掘り・埋戻し） ····································· ３２９ 

５-８-３   魚道本体工 ····················································· ３２９ 

第９節 管理橋下部工 ··························································· ３２９ 

５-９-１   一般事項 ······················································· ３２９ 

５-９-２   管理橋橋台工 ··················································· ３２９ 

第 10節 鋼管理橋上部工 ························································ ３３０ 

５-10-１   一般事項 ······················································· ３３０ 

５-10-２   材料 ··························································· ３３０ 

５-10-３   地組工 ························································· ３３０ 

５-10-４   架設工（クレーン架設） ········································· ３３０ 

５-10-５   架設工（ケーブルクレーン架設）·································· ３３０ 

５-10-６   架設工（ケーブルエレクション架設） ······························ ３３０ 

５-10-７   架設工（架設桁架設） ··········································· ３３０ 

５-10-８   架設工（送出し架設） ··········································· ３３０ 

５-10-９   架設工（トラベラークレーン架設） ································ ３３１ 

５-10-10   支承工 ························································· ３３１ 

５-10-11   現場継手工 ····················································· ３３１ 

第 11節 橋梁現場塗装工 ························································ ３３１ 

５-11-１   一般事項 ······················································· ３３１ 

５-11-２   現場塗装工 ····················································· ３３１ 

第 12節 床版工 ································································ ３３１ 

５-12-１   一般事項 ······················································· ３３１ 

５-12-２   床版工 ························································· ３３１ 

第 13節 橋梁付属物工（鋼管理橋） ·············································· ３３１ 

５-13-１   一般事項 ······················································· ３３１ 

５-13-２   伸縮装置工 ····················································· ３３２ 

５-13-３   排水装置工 ····················································· ３３２ 

５-13-４   地覆工 ························································· ３３２ 

５-13-５   橋梁用防護柵工 ················································· ３３２ 

５-13-６   橋梁用高欄工 ··················································· ３３２ 

５-13-７   検査路工 ······················································· ３３２ 

５-13-８   銘板工 ························································· ３３２ 

第 14節 橋梁足場等設置工（鋼管理橋） ·········································· ３３２ 

５-14-１   一般事項 ······················································· ３３２ 

５-14-２   橋梁足場工 ····················································· ３３２ 

５-14-３   橋梁防護工 ····················································· ３３２ 

５-14-４   昇降用設備工 ··················································· ３３２ 



 

第 15節 コンクリート管理橋上部工（ＰＣ橋） ···································· ３３２ 

５-15-１   一般事項 ······················································· ３３２ 

５-15-２   プレテンション桁製作工（購入工） ································ ３３３ 

５-15-３   ポストテンション桁製作工 ······································· ３３３ 

５-15-４   プレキャストセグメント製作工（購入工） ·························· ３３３ 

５-15-５   プレキャストセグメント主桁組立工 ································ ３３３ 

５-15-６   支承工 ························································· ３３３ 

５-15-７   架設工（クレーン架設） ········································· ３３３ 

５-15-８   架設工（架設桁架設） ··········································· ３３３ 

５-15-９   床版・横組工 ··················································· ３３３ 

５-15-10   落橋防止装置工 ················································· ３３３ 

第 16節 コンクリート管理橋上部工（ＰＣホロースラブ橋） ························· ３３４ 

５-16-１   一般事項 ······················································· ３３４ 

５-16-２   架設支保工（固定） ············································· ３３５ 

５-16-３   支承工 ························································· ３３５ 

５-16-４   落橋防止装置工 ················································· ３３５ 

５-16-５   ＰＣホロースラブ製作工 ········································· ３３５ 

第 17節 コンクリート管理橋上部工（ＰＣ箱桁橋）································· ３３５ 

５-17-１   一般事項 ······················································· ３３５ 

５-17-２   架設支保工（固定） ············································· ３３６ 

５-17-３   支承工 ························································· ３３６ 

５-17-４   ＰＣ箱桁製作工 ················································· ３３６ 

５-17-５   落橋防止装置工 ················································· ３３６ 

第 18節 橋梁付属物工（コンクリート管理橋） ···································· ３３６ 

５-18-１   一般事項 ······················································· ３３６ 

５-18-２   伸縮装置工 ····················································· ３３６ 

５-18-３   排水装置工 ····················································· ３３６ 

５-18-４   地覆工 ························································· ３３６ 

５-18-５   橋梁用防護柵工 ················································· ３３６ 

５-18-６   橋梁用高欄工 ··················································· ３３６ 

５-18-７   検査路工 ······················································· ３３６ 

５-18-８   銘板工 ························································· ３３６ 

第 19節 橋梁足場等設置工（コンクリート管理橋）································· ３３６ 

５-19-１   一般事項 ······················································· ３３７ 

５-19-２   橋梁足場工 ····················································· ３３７ 

５-19-３   橋梁防護工 ····················································· ３３７ 

５-19-４   昇降用設備工 ··················································· ３３７ 

第 20節 付属物設置工 ·························································· ３３７ 

５-20-１   一般事項 ······················································· ３３７ 

５-20-２   作業土工（床掘り・埋戻し） ····································· ３３７ 

５-20-３   防止柵工 ······················································· ３３７ 

５-20-４   境界工 ························································· ３３７ 

５-20-５   銘板工 ························································· ３３７ 

５-20-６   点検施設工 ····················································· ３３７ 

５-20-７   階段工 ························································· ３３７ 

５-20-８   観測施設工 ····················································· ３３７ 



５-20-９   グラウトホール工 ··············································· ３３８ 

 

第４編 河川編 

第６章 排水機場 ································································· ３３９ 

第１節 適用 ··································································· ３３９ 

第２節 適用すべき諸基準 ······················································· ３３９ 

第３節 軽量盛土工 ····························································· ３３９ 

６-３-１   一般事項 ······················································· ３３９ 

６-３-２   軽量盛土工 ····················································· ３３９ 

第４節 機場本体工 ····························································· ３３９ 

６-４-１   一般事項 ······················································· ３３９ 

６-４-２   作業土工（床掘り・埋戻し） ····································· ３４０ 

６-４-３   既製杭工 ······················································· ３４０ 

６-４-４   場所打杭工 ····················································· ３４０ 

６-４-５   矢板工 ························································· ３４０ 

６-４-６   本体工 ························································· ３４０ 

６-４-７   燃料貯油槽工 ··················································· ３４１ 

第５節 沈砂池工 ······························································· ３４１ 

６-５-１   一般事項 ······················································· ３４１ 

６-５-２   作業土工（床掘り・埋戻し） ····································· ３４２ 

６-５-３   既製杭工 ······················································· ３４２ 

６-５-４   場所打杭工 ····················································· ３４２ 

６-５-５   矢板工 ························································· ３４２ 

６-５-６   場所打擁壁工 ··················································· ３４２ 

６-５-７   コンクリート床版工 ············································· ３４２ 

６-５-８   ブロック床版工 ················································· ３４３ 

６-５-９   現場打水路工 ··················································· ３４３ 

第６節 吐出水槽工 ····························································· ３４３ 

６-６-１   一般事項 ······················································· ３４３ 

６-６-２   作業土工（床掘り・埋戻し） ····································· ３４５ 

６-６-３   既製杭工 ······················································· ３４５ 

６-６-４   場所打杭工 ····················································· ３４５ 

６-６-５   矢板工 ························································· ３４５ 

６-６-６   本体工 ························································· ３４５ 

 

第４編 河川編 

第７章 床止め・床固め ··························································· ３４６ 

第１節 適用 ··································································· ３４６ 

第２節 適用すべき諸基準 ······················································· ３４６ 

第３節 軽量盛土工 ····························································· ３４６ 

７-３-１   一般事項 ······················································· ３４６ 

７-３-２   軽量盛土工 ····················································· ３４６ 

第４節 床止め工 ······························································· ３４６ 

７-４-１   一般事項 ······················································· ３４６ 

７-４-２   材料 ··························································· ３４７ 

７-４-３   作業土工（床掘り・埋戻し） ····································· ３４７ 

７-４-４   既製杭工 ······················································· ３４７ 



７-４-５   矢板工 ························································· ３４７ 

７-４-６   本体工 ························································· ３４７ 

７-４-７   取付擁壁工 ····················································· ３４８ 

７-４-８   水叩工 ························································· ３４８ 

第５節 床固め工 ······························································· ３４９ 

７-５-１   一般事項 ······················································· ３４９ 

７-５-２   材料 ··························································· ３４９ 

７-５-３   作業土工（床掘り・埋戻し） ····································· ３４９ 

７-５-４   本堤工 ························································· ３４９ 

７-５-５   垂直壁工 ······················································· ３５０ 

７-５-６   側壁工 ························································· ３５０ 

７-５-７   水叩工 ························································· ３５０ 

第６節 山留擁壁工 ····························································· ３５０ 

７-６-１   一般事項 ······················································· ３５１ 

７-６-２   作業土工（床掘り・埋戻し） ····································· ３５１ 

７-６-３   コンクリート擁壁工 ············································· ３５１ 

７-６-４   ブロック積擁壁工 ··············································· ３５１ 

７-６-５   石積擁壁工 ····················································· ３５１ 

７-６-６   山留擁壁基礎工 ················································· ３５１ 

 

第４編 河川編 

第８章 河川維持 ································································· ３５２ 

第１節 適用 ··································································· ３５２ 

第２節 適用すべき諸基準 ······················································· ３５２ 

第３節 巡視・巡回工 ··························································· ３５２ 

８-３-１   一般事項 ······················································· ３５２ 

８-３-２   河川巡視工 ····················································· ３５２ 

第４節 除草工 ································································· ３５３ 

８-４-１   一般事項 ······················································· ３５３ 

８-４-２   堤防除草工 ····················································· ３５３ 

第５節 堤防養生工 ····························································· ３５３ 

８-５-１   一般事項 ······················································· ３５３ 

８-５-２   芝養生工 ······················································· ３５３ 

８-５-３   伐木除根工 ····················································· ３５４ 

第６節 構造物補修工 ··························································· ３５４ 

８-６-１   一般事項 ······················································· ３５４ 

８-６-２   材料 ··························································· ３５４ 

８-６-３   クラック補修工 ················································· ３５４ 

８-６-４   ボーリンググラウト工 ··········································· ３５４ 

８-６-５   欠損部補修工 ··················································· ３５５ 

第７節 路面補修工 ····························································· ３５５ 

８-７-１   一般事項 ······················································· ３５５ 

８-７-２   材料 ··························································· ３５６ 

８-７-３   不陸整正工 ····················································· ３５６ 

８-７-４   コンクリート舗装補修工 ········································· ３５６ 

８-７-５   アスファルト舗装補修工 ········································· ３５６ 

第８節 付属物復旧工 ··························································· ３５６ 



８-８-１   一般事項 ······················································· ３５６ 

８-８-２   付属物復旧工 ··················································· ３５６ 

第９節 付属物設置工 ··························································· ３５６ 

８-９-１   一般事項 ······················································· ３５７ 

８-９-２   作業土工（床掘り・埋戻し） ····································· ３５７ 

８-９-３   防護柵工 ······················································· ３５７ 

８-９-４   境界杭工 ······················································· ３５７ 

８-９-５   付属物設置工 ··················································· ３５７ 

第 10節 光ケーブル配管工 ······················································ ３５７ 

８-10-１   一般事項 ······················································· ３５７ 

８-10-２   作業土工（床掘り・埋戻し） ····································· ３５７ 

８-10-３   配管工 ························································· ３５７ 

８-10-４   ハンドホール工 ················································· ３５７ 

第 11節 清掃工 ································································ ３５８ 

８-11-１   一般事項 ······················································· ３５８ 

８-11-２   材料 ··························································· ３５８ 

８-11-３   塵芥処理工 ····················································· ３５８ 

８-11-４   水面清掃工 ····················································· ３５８ 

第 12節 植栽維持工 ···························································· ３５８ 

８-12-１   一般事項 ······················································· ３５８ 

８-12-２   材料 ··························································· ３５８ 

８-12-３   樹木・芝生管理工 ··············································· ３５８ 

第 13節 応急処理工 ···························································· ３５８ 

８-13-１   一般事項 ······················································· ３５８ 

８-13-２   応急処理作業工 ················································· ３５８ 

第 14節 撤去物処置工 ·························································· ３５８ 

８-14-１   一般事項 ······················································· ３５８ 

８-14-２   運搬処理工 ····················································· ３５８ 

 

第４編 河川編 

第９章 河川修繕 ································································· ３６０ 

第１節 適用 ··································································· ３６０ 

第２節 適用すべき諸基準 ······················································· ３６０ 

第３節 軽量盛土工 ····························································· ３６０ 

９-３-１   一般事項 ······················································· ３６０ 

９-３-２   軽量盛土工 ····················································· ３６０ 

第４節 腹付工 ································································· ３６０ 

９-４-１   一般事項 ······················································· ３６１ 

９-４-２   覆土工 ························································· ３６１ 

９-４-３   植生工 ························································· ３６１ 

第５節 側帯工 ································································· ３６１ 

９-５-１   一般事項 ······················································· ３６１ 

９-５-２   縁切工 ························································· ３６１ 

９-５-３   植生工 ························································· ３６１ 

第６節 堤脚保護工 ····························································· ３６１ 

９-６-１   一般事項 ······················································· ３６１ 

９-６-２   作業土工（床掘り・埋戻し） ····································· ３６１ 



９-６-３   石積工 ························································· ３６２ 

９-６-４   コンクリートブロック工 ········································· ３６２ 

第７節 管理用通路工 ··························································· ３６２ 

９-７-１   一般事項 ······················································· ３６２ 

９-７-２   防護柵工 ······················································· ３６２ 

９-７-３   作業土工（床掘り・埋戻し） ····································· ３６２ 

９-７-４   路面切削工 ····················································· ３６２ 

９-７-５   舗装打換え工 ··················································· ３６２ 

９-７-６   オーバーレイ工 ················································· ３６２ 

９-７-７   排水構造物工 ··················································· ３６２ 

９-７-８   道路付属物工 ··················································· ３６３ 

第８節 現場塗装工 ····························································· ３６３ 

９-８-１   一般事項 ······················································· ３６３ 

９-８-２   材料 ··························································· ３６３ 

９-８-３   付属物塗装工 ··················································· ３６３ 

９-８-４   コンクリート面塗装工 ··········································· ３６５ 



 

第５編 砂防編 

第１章 砂防堰堤 ································································· ３６６ 

第１節 適用 ··································································· ３６６ 

第２節 適用すべき諸基準 ······················································· ３６６ 

第３節 工場製作工 ····························································· ３６６ 

１-３-１   一般事項 ······················································· ３６６ 

１-３-２   材料 ··························································· ３６７ 

１-３-３   鋼製堰堤製作工 ················································· ３６７ 

１-３-４   鋼製堰堤仮設材製作工 ··········································· ３６７ 

１-３-５   工場塗装工 ····················································· ３６７ 

第４節 工場製品輸送工 ························································· ３６７ 

１-４-１   一般事項 ······················································· ３６７ 

１-４-２   輸送工 ························································· ３６７ 

第５節 軽量盛土工 ····························································· ３６７ 

１-５-１   一般事項 ······················································· ３６７ 

１-５-２   軽量盛土工 ····················································· ３６７ 

第６節 法面工 ································································· ３６７ 

１-６-１   一般事項 ······················································· ３６８ 

１-６-２   植生工 ························································· ３６８ 

１-６-３   法面吹付工 ····················································· ３６８ 

１-６-４   法枠工 ························································· ３６８ 

１-６-５   法面施肥工 ····················································· ３６８ 

１-６-６   アンカー工 ····················································· ３６８ 

１-６-７   かご工 ························································· ３６８ 

第７節 仮締切工 ······························································· ３６８ 

１-７-１   一般事項 ······················································· ３６８ 

１-７-２   土砂・土のう締切工 ············································· ３６８ 

１-７-３   コンクリート締切工 ············································· ３６８ 

第８節 コンクリート堰堤工 ····················································· ３６８ 

１-８-１   一般事項 ······················································· ３６８ 

１-８-２   作業土工（床掘り・埋戻し） ····································· ３６９ 

１-８-３   埋戻し工 ······················································· ３７０ 

１-８-４   コンクリート堰堤本体工 ········································· ３７０ 

１-８-５   コンクリート副堰堤工 ··········································· ３７２ 

１-８-６   コンクリート側壁工 ············································· ３７２ 

１-８-７   間詰工 ························································· ３７２ 

１-８-８   水叩工 ························································· ３７２ 

１-８-９   残存型枠（砂防工） ············································· ３７３ 

第９節 鋼製堰堤工 ····························································· ３７４ 

１-９-１   一般事項 ······················································· ３７４ 

１-９-２   材料 ··························································· ３７４ 

１-９-３   作業土工（床掘り・埋戻し） ····································· ３７４ 

１-９-４   埋戻し工 ······················································· ３７４ 

１-９-５   鋼製堰堤本体工 ················································· ３７４ 

１-９-６   鋼製側壁工 ····················································· ３７５ 

１-９-７   コンクリート側壁工 ············································· ３７５ 



１-９-８   間詰工 ························································· ３７５ 

１-９-９   水叩工 ························································· ３７５ 

１-９-10   現場塗装工 ····················································· ３７５ 

第 10節 護床工・根固め工 ······················································ ３７５ 

１-10-１   一般事項 ······················································· ３７５ 

１-10-２   作業土工（床掘り・埋戻し） ····································· ３７５ 

１-10-３   埋戻し工 ······················································· ３７５ 

１-10-４   根固めブロック工 ··············································· ３７５ 

１-10-５   間詰工 ························································· ３７５ 

１-10-６   沈床工 ························································· ３７５ 

１-10-７   かご工 ························································· ３７５ 

１-10-８   元付工 ························································· ３７５ 

第 11節 砂防堰堤付属物設置工 ·················································· ３７６ 

１-11-１   一般事項 ······················································· ３７６ 

１-11-２   作業土工（床掘り・埋戻し） ····································· ３７６ 

１-11-３   防止柵工 ······················································· ３７６ 

１-11-４   境界工 ························································· ３７６ 

１-11-５   銘板工 ························································· ３７６ 

１-11-６   点検施設工 ····················································· ３７６ 

第 12節 付帯道路工 ···························································· ３７６ 

１-12-１   一般事項 ······················································· ３７６ 

１-12-２   作業土工（床掘り・埋戻し） ····································· ３７７ 

１-12-３   路側防護柵工 ··················································· ３７７ 

１-12-４   舗装準備工 ····················································· ３７７ 

１-12-５   アスファルト舗装工 ············································· ３７７ 

１-12-６   コンクリート舗装工 ············································· ３７７ 

１-12-７   薄層カラー舗装工 ··············································· ３７７ 

１-12-８   側溝工 ························································· ３７７ 

１-12-９   集水桝工 ······················································· ３７７ 

１-12-10   縁石工 ························································· ３７７ 

１-12-11   区画線工 ······················································· ３７７ 

第 13節 付帯道路施設工 ························································ ３７７ 

１-13-１   一般事項 ······················································· ３７７ 

１-13-２   境界工 ························································· ３７７ 

１-13-３   道路付属物工 ··················································· ３７８ 

１-13-４   小型標識工 ····················································· ３７８ 

 

第５編 砂防編 

第２章 流路 ····································································· ３７９ 

第１節 適用 ··································································· ３７９ 

第２節 適用すべき諸基準 ······················································· ３７９ 

第３節 軽量盛土工 ····························································· ３７９ 

２-３-１   一般事項 ······················································· ３７９ 

２-３-２   軽量盛土工 ····················································· ３７９ 

第４節 流路護岸工 ····························································· ３７９ 

２-４-１   一般事項 ······················································· ３７９ 

２-４-２   作業土工（床掘り・埋戻し） ····································· ３８０ 



２-４-３   埋戻し工 ······················································· ３８０ 

２-４-４   基礎工（護岸） ················································· ３８０ 

２-４-５   コンクリート擁壁工 ············································· ３８０ 

２-４-６   ブロック積擁壁工 ··············································· ３８０ 

２-４-７   石積擁壁工 ····················································· ３８０ 

２-４-８   護岸付属物工 ··················································· ３８０ 

２-４-９   植生工 ························································· ３８０ 

２-４-10   目地工 ························································· ３８０ 

第５節 床固め工 ······························································· ３８０ 

２-５-１   一般事項 ······················································· ３８０ 

２-５-２   作業土工（床掘り・埋戻し） ····································· ３８０ 

２-５-３   埋戻し工 ······················································· ３８０ 

２-５-４   床固め本体工 ··················································· ３８０ 

２-５-５   垂直壁工 ······················································· ３８１ 

２-５-６   側壁工 ························································· ３８１ 

２-５-７   水叩工 ························································· ３８１ 

２-５-８   魚道工 ························································· ３８１ 

第６節 根固め・水制工 ························································· ３８１ 

２-６-１   一般事項 ······················································· ３８１ 

２-６-２   作業土工（床掘り・埋戻し） ····································· ３８１ 

２-６-３   埋戻し工 ······················································· ３８１ 

２-６-４   根固めブロック工 ··············································· ３８１ 

２-６-５   間詰工 ························································· ３８１ 

２-６-６   捨石工 ························································· ３８１ 

２-６-７   かご工 ························································· ３８１ 

２-６-８   元付工 ························································· ３８１ 

第７節 流路付属物設置工 ······················································· ３８２ 

２-７-１   一般事項 ······················································· ３８２ 

２-７-２   階段工 ························································· ３８２ 

２-７-３   防止柵工 ······················································· ３８２ 

２-７-４   境界工 ························································· ３８２ 

２-７-５   銘板工 ························································· ３８２ 

 

 

第５編 砂防編 

第３章 斜面対策 ································································· ３８３ 

第１節 適用 ··································································· ３８３ 

第２節 適用すべき諸基準 ······················································· ３８３ 

第３節 軽量盛土工 ····························································· ３８３ 

３-３-１   一般事項 ······················································· ３８３ 

３-３-２   軽量盛土工 ····················································· ３８３ 

第４節 法面工 ································································· ３８４ 

３-４-１   一般事項 ······················································· ３８４ 

３-４-２   植生工 ························································· ３８４ 

３-４-３   吹付工 ························································· ３８４ 

３-４-４   法枠工 ························································· ３８４ 

３-４-５   かご工 ························································· ３８４ 



３-４-６   アンカー工（プレキャストコンクリート板） ························ ３８４ 

３-４-７   抑止アンカー工 ················································· ３８５ 

第５節 擁壁工 ································································· ３８５ 

３-５-１   一般事項 ······················································· ３８５ 

３-５-２   作業土工（床掘り・埋戻し） ····································· ３８６ 

３-５-３   既製杭工 ······················································· ３８６ 

３-５-４   場所打擁壁工 ··················································· ３８６ 

３-５-５   プレキャスト擁壁工 ············································· ３８６ 

３-５-６   補強土壁工 ····················································· ３８６ 

３-５-７   井桁ブロック工 ················································· ３８６ 

３-５-８   落石防護工 ····················································· ３８６ 

第６節 山腹水路工 ····························································· ３８６ 

３-６-１   一般事項 ······················································· ３８６ 

３-６-２   作業土工（床掘り・埋戻し） ····································· ３８７ 

３-６-３   山腹集水路・排水路工 ··········································· ３８７ 

３-６-４   山腹明暗渠工 ··················································· ３８７ 

３-６-５   山腹暗渠工 ····················································· ３８７ 

３-６-６   現場打水路工 ··················································· ３８７ 

３-６-７   集水桝工 ······················································· ３８８ 

第７節 地下水排除工 ··························································· ３８８ 

３-７-１   一般事項 ······················································· ３８８ 

３-７-２   作業土工（床掘り・埋戻し） ····································· ３８８ 

３-７-３   井戸中詰工 ····················································· ３８８ 

３-７-４   集排水ボーリング工 ············································· ３８８ 

３-７-５   集水井工 ······················································· ３８９ 

第８節 地下水遮断工 ··························································· ３８９ 

３-８-１   一般事項 ······················································· ３８９ 

３-８-２   作業土工（床掘り・埋戻し） ····································· ３８９ 

３-８-３   場所打擁壁工 ··················································· ３８９ 

３-８-４   固結工 ························································· ３８９ 

３-８-５   矢板工 ························································· ３８９ 

第９節 抑止杭工 ······························································· ３８９ 

３-９-１   一般事項 ······················································· ３８９ 

３-９-２   作業土工（床掘り・埋戻し） ····································· ３８９ 

３-９-３   既製杭工 ······················································· ３９０ 

３-９-４   場所打杭工 ····················································· ３９１ 

３-９-５   シャフト工（深礎工） ··········································· ３９１ 

３-９-６   合成杭工 ······················································· ３９１ 

第 10節 斜面対策付属物設置工 ·················································· ３９１ 

３-10-１   一般事項 ······················································· ３９１ 

３-10-２   点検施設工 ····················································· ３９１ 



 

第６編 ダム編 

第１章 コンクリートダム ························································· ３９２ 

第１節 適用 ··································································· ３９２ 

第２節 適用すべき諸基準 ······················································· ３９２ 

第３節 掘削工 ································································· ３９２ 

１-３-１   一般事項 ······················································· ３９２ 

１-３-２   掘削分類 ······················································· ３９２ 

１-３-３   過掘の処理 ····················································· ３９２ 

１-３-４   発破制限 ······················································· ３９２ 

１-３-５   岩盤面処理 ····················································· ３９３ 

１-３-６   不良岩等の処理 ················································· ３９３ 

１-３-７   建設発生土の処理 ··············································· ３９３ 

１-３-８   基礎岩盤の確認 ················································· ３９３ 

１-３-９   岩盤確認後の再処理 ············································· ３９３ 

第４節 ダムコンクリート工 ····················································· ３９４ 

１-４-１   一般事項 ······················································· ３９４ 

１-４-２   原石骨材 ······················································· ３９４ 

１-４-３   天然骨材 ······················································· ３９４ 

１-４-４   配合 ··························································· ３９４ 

１-４-５   材料の計量 ····················································· ３９４ 

１-４-６   練りまぜ ······················································· ３９５ 

１-４-７   コンクリートの運搬 ············································· ３９６ 

１-４-８   打込み開始 ····················································· ３９６ 

１-４-９   コンクリートの打込み ··········································· ３９７ 

１-４-10   締固め ························································· ３９８ 

１-４-11   継目 ··························································· ３９８ 

１-４-12   養生 ··························································· ３９９ 

第５節 型枠工 ································································· ３９９ 

１-５-１   一般事項 ······················································· ３９９ 

１-５-２   せき板 ························································· ４００ 

１-５-３   型枠の組み立て取りはずし移動 ··································· ４００ 

１-５-４   型枠の取りはずし後の処理 ······································· ４００ 

第６節 表面仕上げ工 ··························································· ４００ 

１-６-１   一般事項 ······················································· ４００ 

１-６-２   表面仕上げ ····················································· ４００ 

第７節 埋設物設置工 ··························································· ４０１ 

１-７-１   一般事項 ······················································· ４０１ 

１-７-２   冷却管設置 ····················································· ４０１ 

１-７-３   継目グラウチング設備設置 ······································· ４０１ 

１-７-４   止水板 ························································· ４０１ 

１-７-５   観測計器埋設 ··················································· ４０２ 

第８節 パイプクーリング工 ····················································· ４０２ 

１-８-１   一般事項 ······················································· ４０２ 

１-８-２   クーリングの種類 ··············································· ４０２ 

１-８-３   冷却用設備 ····················································· ４０２ 

１-８-４   冷却工 ························································· ４０２ 



第９節 プレクーリング工 ······················································· ４０３ 

１-９-１   一般事項 ······················································· ４０３ 

１-９-２   プレクーリング ················································· ４０３ 

第 10節 継目グラウチング工 ···················································· ４０３ 

１-10-１   一般事項 ······················································· ４０３ 

１-10-２   施工方法 ······················································· ４０３ 

１-10-３   施工設備等 ····················································· ４０３ 

１-10-４   施工 ··························································· ４０４ 

第 11節 閉塞コンクリート工 ···················································· ４０４ 

１-11-１   一般事項 ······················································· ４０５ 

１-11-２   コンクリートの施工 ············································· ４０５ 

第 12節 排水及び雨水等の処理 ·················································· ４０５ 

１-12-１   一般事項 ······················································· ４０５ 

１-12-２   工事用水の排水 ················································· ４０５ 

１-12-３   雨水等の処理 ··················································· ４０５ 

第 13節 試掘横坑 ······························································ ４０６ 

１-13-１   一般事項 ······················································· ４０６ 

１-13-２   掘削 ··························································· ４０６ 

１-13-３   木製支保工 ····················································· ４０６ 

１-13-４   その他 ························································· ４０６ 

 

第６編 ダム編 

第２章 フィルダム ······························································· ４０７ 

第１節 適用 ··································································· ４０７ 

第２節 適用すべき諸基準 ······················································· ４０７ 

第３節 掘削工 ································································· ４０７ 

２-３-１   一般事項 ······················································· ４０７ 

２-３-２   掘削分類 ······················································· ４０７ 

２-３-３   過掘の処理 ····················································· ４０７ 

２-３-４   発破制限 ······················································· ４０７ 

２-３-５   基礎地盤面及び基礎岩盤面処理 ··································· ４０８ 

２-３-６   不良岩等の処理 ················································· ４０８ 

２-３-７   建設発生土の処理 ··············································· ４０８ 

２-３-８   基礎地盤及び基礎岩盤確認 ······································· ４０８ 

２-３-９   基礎地盤及び基礎岩盤確認後の再処理 ······························ ４０８ 

第４節 盛立工 ································································· ４０８ 

２-４-１   一般事項 ······················································· ４０９ 

２-４-２   材料採取 ······················································· ４０９ 

２-４-３   着岩材の盛立 ··················································· ４１０ 

２-４-４   中間材の盛立 ··················································· ４１０ 

２-４-５   コアの盛立 ····················································· ４１０ 

２-４-６   フィルターの盛立 ··············································· ４１０ 

２-４-７   ロックの盛立 ··················································· ４１０ 

２-４-８   提体法面保護工 ················································· ４１１ 

第５節 試掘横坑 ······························································· ４１１ 

２-５-１   一般事項 ······················································· ４１１ 

２-５-２   掘削 ··························································· ４１１ 



２-５-３   木製支保工 ····················································· ４１１ 

２-５-４   その他 ························································· ４１２ 

 

第６編 ダム編 

第３章 基礎グラウチング ························································· ４１３ 

第１節 適用 ··································································· ４１３ 

第２節 適用すべき諸基準 ······················································· ４１３ 

第３節 ボーリング工 ··························································· ４１３ 

３-３-１   一般事項 ······················································· ４１３ 

３-３-２   せん孔機械 ····················································· ４１３ 

３-３-３   せん孔 ························································· ４１３ 

３-３-４   コア採取及び保管 ··············································· ４１４ 

３-３-５   水押しテスト ··················································· ４１４ 

第４節 グラウチング工 ························································· ４１４ 

３-４-１   一般事項 ······················································· ４１４ 

３-４-２   注入機械 ······················································· ４１４ 

３-４-３   グラウチング用配管 ············································· ４１４ 

３-４-４   セメントミルクの製造及び輸送 ··································· ４１４ 

３-４-５   注入管理 ······················································· ４１４ 

３-４-６   配合及びその切替え ············································· ４１５ 

３-４-７   注入 ··························································· ４１５ 

３-４-８   注入効果の判定 ················································· ４１５ 



 

第７編 道路編 

第１章 道路改良 ································································· ４１６ 

第１節 適用 ··································································· ４１６ 

第２節 適用すべき諸基準 ······················································· ４１６ 

第３節 工場製作工 ····························································· ４１７ 

１-３-１   一般事項 ······················································· ４１７ 

１-３-２   遮音壁支柱製作工 ··············································· ４１７ 

第４節 地盤改良工 ····························································· ４１７ 

１-４-１   一般事項 ······················································· ４１７ 

１-４-２   路床安定処理工 ················································· ４１８ 

１-４-３   置換工 ························································· ４１８ 

１-４-４   サンドマット工 ················································· ４１８ 

１-４-５   バーチカルドレーン工 ··········································· ４１８ 

１-４-６   締固め改良工 ··················································· ４１８ 

１-４-７   固結工 ························································· ４１８ 

第５節 法面工 ································································· ４１８ 

１-５-１   一般事項 ······················································· ４１８ 

１-５-２   植生工 ························································· ４１８ 

１-５-３   法面吹付工 ····················································· ４１８ 

１-５-４   法枠工 ························································· ４１８ 

１-５-５   法面施肥工 ····················································· ４１８ 

１-５-６   アンカー工 ····················································· ４１８ 

１-５-７   かご工 ························································· ４１９ 

第６節 軽量盛土工 ····························································· ４２０ 

１-６-１   一般事項 ······················································· ４２０ 

１-６-２   軽量盛土工 ····················································· ４２０ 

第７節 擁壁工 ································································· ４２０ 

１-７-１   一般事項 ······················································· ４２０ 

１-７-２   作業土工（床掘り・埋戻し） ····································· ４２０ 

１-７-３   既製杭工 ······················································· ４２０ 

１-７-４   場所打杭工 ····················································· ４２０ 

１-７-５   現場打擁壁工 ··················································· ４２０ 

１-７-６   プレキャスト擁壁工 ············································· ４２０ 

１-７-７   補強土壁工 ····················································· ４２０ 

１-７-８   井桁ブロック工 ················································· ４２０ 

第８節 石・ブロック積（張）工 ················································· ４２１ 

１-８-１   一般事項 ······················································· ４２１ 

１-８-２   作業土工（床掘り・埋戻し） ····································· ４２１ 

１-８-３   コンクリートブロック工 ········································· ４２１ 

１-８-４   石積（張）工 ··················································· ４２１ 

第９節 カルバート工 ··························································· ４２１ 

１-９-１   一般事項 ······················································· ４２１ 

１-９-２   材料 ··························································· ４２２ 

１-９-３   作業土工（床掘り・埋戻し） ····································· ４２２ 

１-９-４   既製杭工 ······················································· ４２２ 

１-９-５   場所打杭工 ····················································· ４２２ 



１-９-６   場所打函渠工 ··················································· ４２２ 

１-９-７   プレキャストカルバート工 ······································· ４２２ 

１-９-８   防水工 ························································· ４２２ 

第 10節 排水構造物工（小型水路工） ············································ ４２３ 

１-10-１   一般事項 ······················································· ４２３ 

１-10-２   作業土工（床掘り・埋戻し） ····································· ４２３ 

１-10-３   側溝工 ························································· ４２３ 

１-10-４   管渠工 ························································· ４２３ 

１-10-５   集水桝・マンホール工 ··········································· ４２４ 

１-10-６   地下排水工 ····················································· ４２４ 

１-10-７   場所打水路工 ··················································· ４２４ 

１-10-８   排水工（小段排水・縦排水） ····································· ４２５ 

第 11節 落石雪害防止工 ························································ ４２５ 

１-11-１   一般事項 ······················································· ４２５ 

１-11-２   材料 ··························································· ４２５ 

１-11-３   作業土工（床掘り・埋戻し） ····································· ４２７ 

１-11-４   落石防止網工 ··················································· ４２７ 

１-11-５   落石防護柵工 ··················································· ４２８ 

１-11-６   防雪柵工 ······················································· ４２８ 

１-11-７   雪崩予防柵工 ··················································· ４２９ 

１-11-８   谷止め工 ······················································· ４２９ 

第 12節 遮音壁工 ······························································ ４２９ 

１-12-１   一般事項 ······················································· ４２９ 

１-12-２   材料 ··························································· ４２９ 

１-12-３   作業土工（床掘り・埋戻し） ····································· ４３０ 

１-12-４   遮音壁基礎工 ··················································· ４３１ 

１-12-５   遮音壁本体工 ··················································· ４３１ 

 

第７編 道路編 

第２章 舗装 ····································································· ４３２ 

第１節 適用 ··································································· ４３２ 

第２節 適用すべき諸基準 ······················································· ４３２ 

第３節 地盤改良工 ····························································· ４３３ 

２-３-１   一般事項 ······················································· ４３３ 

２-３-２   路床安定処理工 ················································· ４３３ 

２-３-３   置換工 ························································· ４３３ 

第４節 舗装工 ································································· ４３３ 

２-４-１   一般事項 ······················································· ４３３ 

２-４-２   材料 ··························································· ４３３ 

２-４-３   舗装準備工 ····················································· ４３４ 

２-４-４   橋面防水工 ····················································· ４３４ 

２-４-５   アスファルト舗装工 ············································· ４３４ 

２-４-６   半たわみ性舗装工 ··············································· ４３４ 

２-４-７   排水性舗装工 ··················································· ４３４ 

２-４-８   透水性舗装工 ··················································· ４３４ 

２-４-９   グースアスファルト舗装工 ······································· ４３４ 

２-４-10   コンクリート舗装工 ············································· ４３４ 



２-４-11   薄層カラー舗装工 ··············································· ４３５ 

２-４-12   ブロック舗装工 ················································· ４３５ 

第５節 排水構造物工（路面排水工） ············································· ４３５ 

２-５-１   一般事項 ······················································· ４３５ 

２-５-２   作業土工（床掘り・埋戻し） ····································· ４３５ 

２-５-３   側溝工 ························································· ４３５ 

２-５-４   管渠工 ························································· ４３６ 

２-５-５   集水桝（街渠桝）・マンホール工 ·································· ４３６ 

２-５-６   地下排水工 ····················································· ４３６ 

２-５-７   場所打水路工 ··················································· ４３６ 

２-５-８   排水工（小段排水・縦排水） ····································· ４３６ 

２-５-９   排水性舗装用路肩排水工 ········································· ４３６ 

第６節 縁石工 ································································· ４３７ 

２-６-１   一般事項 ······················································· ４３７ 

２-６-２   作業土工（床掘り・埋戻し） ····································· ４３７ 

２-６-３   縁石工 ························································· ４３７ 

第７節 踏掛版工 ······························································· ４３７ 

２-７-１   一般事項 ······················································· ４３７ 

２-７-２   材料 ··························································· ４３７ 

２-７-３   作業土工（床掘り・埋戻し） ····································· ４３１ 

２-７-４   踏掛版工 ······················································· ４３８ 

第８節 防護柵工 ······························································· ４３８ 

２-８-１   一般事項 ······················································· ４３８ 

２-８-２   作業土工（床掘り・埋戻し） ····································· ４３８ 

２-８-３   路側防護柵工 ··················································· ４３８ 

２-８-４   防止柵工 ······················································· ４３９ 

２-８-５   ボックスビーム工 ··············································· ４３９ 

２-８-６   車止めポスト工 ················································· ４３９ 

２-８-７   防護柵基礎工 ··················································· ４３９ 

第９節 標識工 ································································· ４３９ 

２-９-１   一般事項 ······················································· ４３９ 

２-９-２   材料 ··························································· ４４３ 

２-９-３   小型標識工 ····················································· ４４３ 

２-９-４   大型標識工 ····················································· ４４３ 

２-９-５   作業土工（床掘り・埋戻し） ····································· ４４３ 

２-９-６   標識基礎工 ····················································· ４４３ 

第 10節 区画線工 ······························································ ４４３ 

２-10-１   一般事項 ······················································· ４４３ 

２-10-２   区画線工 ······················································· ４４３ 

第 11節 道路植栽工 ···························································· ４４４ 

２-11-１   一般事項 ······················································· ４４４ 

２-11-２   材料 ··························································· ４４４ 

２-11-３   道路植栽工 ····················································· ４４５ 

第 12節 道路付属施設工 ························································ ４４７ 

２-12-１   一般事項 ······················································· ４４７ 

２-12-２   材料 ··························································· ４４８ 

２-12-３   境界工 ························································· ４４８ 



２-12-４   道路付属物工 ··················································· ４４８ 

２-12-５   ケーブル配管工 ················································· ４４８ 

２-12-６   照明工 ························································· ４４９ 

第 13節 橋梁付属物工 ·························································· ４４９ 

２-13-１   一般事項 ······················································· ４４９ 

２-13-２   伸縮装置工 ····················································· ４４９ 

 

第７編 道路編 

第３章 橋梁下部 ································································· ４５０ 

第１節 適用 ··································································· ４５０ 

第２節 適用すべき諸基準 ······················································· ４５１ 

第３節 工場製作工 ····························································· ４５１ 

３-３-１   一般事項 ······················································· ４５１ 

３-３-２   刃口金物製作工 ················································· ４５２ 

３-３-３   鋼製橋脚製作工 ················································· ４５２ 

３-３-４   アンカーフレーム製作工 ········································· ４５２ 

３-３-５   工場塗装工 ····················································· ４５２ 

第４節 工場製品輸送工 ························································· ４５２ 

３-４-１   一般事項 ······················································· ４５２ 

３-４-２   輸送工 ························································· ４５２ 

第５節 軽量盛土工 ····························································· ４５３ 

３-５-１   一般事項 ······················································· ４５３ 

３-５-２   軽量盛土工 ····················································· ４５３ 

第６節 橋台工 ································································· ４５３ 

３-６-１   一般事項 ······················································· ４５３ 

３-６-２   作業土工（床掘り・埋戻し） ····································· ４５３ 

３-６-３   既製杭工 ······················································· ４５３ 

３-６-４   場所打杭工 ····················································· ４５３ 

３-６-５   深礎工 ························································· ４５３ 

３-６-６   オープンケーソン基礎工 ········································· ４５３ 

３-６-７   ニューマチックケーソン基礎工 ··································· ４５３ 

３-６-８   橋台躯体工 ····················································· ４５３ 

３-６-９   地下水位低下工 ················································· ４５３ 

第７節 ＲＣ橋脚工 ····························································· ４５４ 

３-７-１   一般事項 ······················································· ４５４ 

３-７-２   作業土工（床掘り・埋戻し） ····································· ４５４ 

３-７-３   既製杭工 ······················································· ４５４ 

３-７-４   場所打杭工 ····················································· ４５４ 

３-７-５   深礎工 ························································· ４５４ 

３-７-６   オープンケーソン基礎工 ········································· ４５５ 

３-７-７   ニューマチックケーソン基礎工 ··································· ４５５ 

３-７-８   鋼管矢板基礎工 ················································· ４５５ 

３-７-９   橋脚躯体工 ····················································· ４５５ 

３-７-10   地下水位低下工 ················································· ４５５ 

第８節 鋼製橋脚工 ····························································· ４５５ 

３-８-１   一般事項 ······················································· ４５５ 

３-８-２   作業土工（床掘り・埋戻し） ····································· ４５５ 



３-８-３   既製杭工 ······················································· ４５５ 

３-８-４   場所打杭工 ····················································· ４５５ 

３-８-５   深礎工 ························································· ４５６ 

３-８-６   オープンケーソン基礎工 ········································· ４５６ 

３-８-７   ニューマチックケーソン基礎工 ··································· ４５６ 

３-８-８   鋼管矢板基礎工 ················································· ４５６ 

３-８-９   橋脚フーチング工 ··············································· ４５６ 

３-８-10   橋脚架設工 ····················································· ４５６ 

３-８-11   現場継手工 ····················································· ４５７ 

３-８-12   現場塗装工 ····················································· ４５７ 

３-８-13   地下水位低下工 ················································· ４５７ 

第９節 護岸基礎工 ····························································· ４５７ 

３-９-１   一般事項 ······················································· ４５７ 

３-９-２   作業土工（床掘り・埋戻し） ····································· ４５８ 

３-９-３   基礎工 ························································· ４５８ 

３-９-４   矢板工 ························································· ４５８ 

３-９-５   土台基礎工 ····················································· ４５８ 

第 10節 矢板護岸工 ···························································· ４５８ 

３-10-１   一般事項 ······················································· ４５８ 

３-10-２   作業土工（床掘り・埋戻し） ····································· ４５８ 

３-10-３   笠コンクリート工 ··············································· ４５８ 

３-10-４   矢板工 ························································· ４５８ 

第 11節 法覆護岸工 ···························································· ４５８ 

３-11-１   一般事項 ······················································· ４５８ 

３-11-２   コンクリートブロック工 ········································· ４５９ 

３-11-３   護岸付属物工 ··················································· ４５９ 

３-11-４   緑化ブロック工 ················································· ４５９ 

３-11-５   環境護岸ブロック工 ············································· ４５９ 

３-11-６   石積（張）工 ··················································· ４６０ 

３-11-７   法枠工 ························································· ４６０ 

３-11-８   多自然型護岸工 ················································· ４６０ 

３-11-９   吹付工 ························································· ４６０ 

３-11-10   植生工 ························································· ４６０ 

３-11-11   覆土工 ························································· ４６０ 

３-11-12   羽口工 ························································· ４６０ 

第 12節 擁壁護岸工 ···························································· ４６０ 

３-12-１   一般事項 ······················································· ４６０ 

３-12-２   作業土工（床掘り・埋戻し） ····································· ４６０ 

３-12-３   場所打擁壁工 ··················································· ４６０ 

３-12-４   プレキャスト擁壁工 ············································· ４６０ 

 

第７編 道路編 

第４章 鋼橋上部 ································································· ４６１ 

第１節 適用 ··································································· ４６１ 

第２節 適用すべき諸基準 ······················································· ４６１ 

第３節 工場製作工 ····························································· ４６１ 

４-３-１   一般事項 ······················································· ４６１ 



４-３-２   材料 ··························································· ４６２ 

４-３-３   桁製作工 ······················································· ４６２ 

４-３-４   検査路製作工 ··················································· ４６２ 

４-３-５   鋼製伸縮継手製作工 ············································· ４６２ 

４-３-６   落橋防止装置製作工 ············································· ４６２ 

４-３-７   鋼製排水管製作工 ··············································· ４６２ 

４-３-８   橋梁用防護柵製作工 ············································· ４６２ 

４-３-９   橋梁用高欄製作工 ··············································· ４６２ 

４-３-10   横断歩道橋製作工 ··············································· ４６３ 

４-３-11   鋳造費 ························································· ４６３ 

４-３-12   アンカーフレーム製作工 ········································· ４６３ 

４-３-13   工場塗装工 ····················································· ４６３ 

第４節 工場製品輸送工 ························································· ４６３ 

４-４-１   一般事項 ······················································· ４６３ 

４-４-２   輸送工 ························································· ４６３ 

第５節 鋼橋架設工 ····························································· ４６３ 

４-５-１   一般事項 ······················································· ４６３ 

４-５-２   材料 ··························································· ４６４ 

４-５-３   地組工 ························································· ４６４ 

４-５-４   架設工（クレーン架設） ········································· ４６４ 

４-５-５   架設工（ケーブルクレーン架設）·································· ４６４ 

４-５-６   架設工（ケーブルエレクション架設） ······························ ４６４ 

４-５-７   架設工（架設桁架設） ··········································· ４６４ 

４-５-８   架設工（送出し架設） ··········································· ４６４ 

４-５-９   架設工（トラベラークレーン架設） ································ ４６４ 

４-５-10   支承工 ························································· ４６４ 

４-５-11   現場継手工 ····················································· ４６６ 

第６節 橋梁現場塗装工 ························································· ４６６ 

４-６-１   一般事項 ······················································· ４６６ 

４-６-２   材料 ··························································· ４６６ 

４-６-３   現場塗装工 ····················································· ４６７ 

第７節 床版工 ································································· ４６７ 

４-７-１   一般事項 ······················································· ４６７ 

４-７-２   床版工 ························································· ４６７ 

第８節 橋梁付属物工 ··························································· ４６７ 

４-８-１   一般事項 ······················································· ４６７ 

４-８-２   伸縮装置工 ····················································· ４６７ 

４-８-３   落橋防止装置工 ················································· ４６７ 

４-８-４   排水装置工 ····················································· ４６７ 

４-８-５   地覆工 ························································· ４６７ 

４-８-６   橋梁用防護柵工 ················································· ４６７ 

４-８-７   橋梁用高欄工 ··················································· ４６７ 

４-８-８   検査路工 ······················································· ４６７ 

４-８-９   銘板工 ························································· ４６７ 

第９節 歩道橋本体工 ··························································· ４６８ 

４-９-１   一般事項 ······················································· ４６８ 

４-９-２   作業土工（床掘り・埋戻し） ····································· ４６８ 



４-９-３   既製杭工 ······················································· ４６８ 

４-９-４   場所打杭工 ····················································· ４６８ 

４-９-５   橋脚フーチング工 ··············································· ４６８ 

４-９-６   歩道橋（側道橋）架設工 ········································· ４６８ 

４-９-７   現場塗装工 ····················································· ４６９ 

４-９-８   工場塗装工（歩道橋） ··········································· ４６９ 

第 10節 鋼橋足場等設置工 ······················································ ４６９ 

４-10-１   一般事項 ······················································· ４６９ 

４-10-２   橋梁足場工 ····················································· ４６９ 

４-10-３   橋梁防護工 ····················································· ４６９ 

４-10-４   昇降用設備工 ··················································· ４６９ 

 

第７編 道路編 

第５章 コンクリート橋上部 ······················································· ４７０ 

第１節 適用 ··································································· ４７０ 

第２節 適用すべき諸基準 ······················································· ４７０ 

第３節 工場製作工 ····························································· ４７１ 

５-３-１   一般事項 ······················································· ４７１ 

５-３-２   プレビーム用桁製作工 ··········································· ４７１ 

５-３-３   橋梁用防護柵製作工 ············································· ４７１ 

５-３-４   鋼製伸縮継手製作工 ············································· ４７１ 

５-３-５   検査路製作工 ··················································· ４７１ 

５-３-６   工場塗装工 ····················································· ４７１ 

５-３-７   鋳造費 ························································· ４７２ 

第４節 工場製品輸送工 ························································· ４７３ 

５-４-１   一般事項 ······················································· ４７３ 

５-４-２   輸送工 ························································· ４７３ 

第５節 ＰＣ橋工 ······························································· ４７３ 

５-５-１   一般事項 ······················································· ４７３ 

５-５-２   プレテンション桁製作工（購入工） ································ ４７４ 

５-５-３   ポストテンション桁製作工 ······································· ４７４ 

５-５-４   プレキャストセグメント製作工（購入工） ·························· ４７４ 

５-５-５   プレキャストセグメント主桁組立工 ································ ４７４ 

５-５-６   支承工 ························································· ４７４ 

５-５-７   架設工（クレーン架設） ········································· ４７４ 

５-５-８   架設工（架設桁架設） ··········································· ４７４ 

５-５-９   床版・横組工 ··················································· ４７４ 

５-５-10   落橋防止装置工 ················································· ４７４ 

第６節 プレビーム桁橋工 ······················································· ４７４ 

５-６-１   一般事項 ······················································· ４７４ 

５-６-２   プレビーム桁製作工（現場） ····································· ４７６ 

５-６-３   支承工 ························································· ４７７ 

５-６-４   架設工（クレーン架設） ········································· ４７７ 

５-６-５   架設工（架設桁架設） ··········································· ４７７ 

５-６-６   床版・横組工 ··················································· ４７７ 

５-６-７   局部（部分）プレストレス工 ····································· ４７８ 

５-６-８   床版・横桁工 ··················································· ４７８ 



５-６-９   落橋防止装置工 ················································· ４７８ 

第７節 ＰＣホロースラブ橋工 ··················································· ４７８ 

５-７-１   一般事項 ······················································· ４７８ 

５-７-２   架設支保工（固定） ············································· ４８０ 

５-７-３   支承工 ························································· ４８０ 

５-７-４   ＰＣホロースラブ製作工 ········································· ４８０ 

５-７-５   落橋防止装置工 ················································· ４８０ 

第８節 ＲＣホロースラブ橋工 ··················································· ４８０ 

５-８-１   一般事項 ······················································· ４８０ 

５-８-２   架設支保工（固定） ············································· ４８１ 

５-８-３   支承工 ························································· ４８１ 

５-８-４   ＲＣ場所打ホロースラブ製作工 ··································· ４８１ 

５-８-５   落橋防止装置工 ················································· ４８１ 

第９節 ＰＣ版桁橋工 ··························································· ４８２ 

５-９-１   一般事項 ······················································· ４８２ 

５-９-２   ＰＣ版桁製作工 ················································· ４８２ 

第 10節 ＰＣ箱桁橋工 ·························································· ４８２ 

５-10-１   一般事項 ······················································· ４８２ 

５-10-２   架設支保工（固定） ············································· ４８４ 

５-10-３   支承工 ························································· ４８４ 

５-10-４   ＰＣ箱桁製作工 ················································· ４８４ 

５-10-５   落橋防止装置工 ················································· ４８４ 

第 11節 ＰＣ片持箱桁橋工 ······················································ ４８４ 

５-11-１   一般事項 ······················································· ４８４ 

５-11-２   ＰＣ片持箱桁橋製作工 ··········································· ４８５ 

５-11-３   支承工 ························································· ４８５ 

５-11-４   架設工（片持架設） ············································· ４８６ 

第 12節 ＰＣ押出し箱桁橋工 ···················································· ４８６ 

５-12-１   一般事項 ······················································· ４８６ 

５-12-２   ＰＣ押出し箱桁製作工 ··········································· ４８７ 

５-12-３   架設工（押出し架設） ··········································· ４８７ 

第 13節 橋梁付属物工 ·························································· ４８７ 

５-13-１   一般事項 ······················································· ４８７ 

５-13-２   伸縮装置工 ····················································· ４８７ 

５-13-３   排水装置工 ····················································· ４８７ 

５-13-４   地覆工 ························································· ４８８ 

５-13-５   橋梁用防護柵工 ················································· ４８８ 

５-13-６   橋梁用高欄工 ··················································· ４８８ 

５-13-７   検査路工 ······················································· ４８８ 

５-13-８   銘板工 ························································· ４８８ 

第 14節 コンクリート橋足場等設置工 ············································ ４８８ 

５-14-１   一般事項 ······················································· ４８８ 

５-14-２   橋梁足場工 ····················································· ４８８ 

５-14-３   橋梁防護工 ····················································· ４８８ 

５-14-４   昇降用設備工 ··················································· ４８８ 

 

 



第７編 道路編 

第６章 トンネル（ＮＡＴＭ） ····················································· ４８９ 

第１節 適用 ··································································· ４８９ 

第２節 適用すべき諸基準 ······················································· ４９０ 

第３節 トンネル掘削工 ························································· ４９０ 

６-３-１   一般事項 ······················································· ４９０ 

６-３-２   掘削工 ························································· ４９０ 

第４節 支保工 ································································· ４９１ 

６-４-１   一般事項 ······················································· ４９１ 

６-４-２   材料 ··························································· ４９１ 

６-４-３   吹付工 ························································· ４９２ 

６-４-４   ロックボルト工 ················································· ４９２ 

６-４-５   鋼製支保工 ····················································· ４９３ 

６-４-６   金網工 ························································· ４９３ 

第５節 覆工 ··································································· ４９４ 

６-５-１   一般事項 ······················································· ４９４ 

６-５-２   材料 ··························································· ４９５ 

６-５-３   覆工コンクリート工 ············································· ４９５ 

６-５-４   側壁コンクリート工 ············································· ４９６ 

６-５-５   床版コンクリート工 ············································· ４９６ 

６-５-６   トンネル防水工 ················································· ４９６ 

第６節 インバート工 ··························································· ４９７ 

６-６-１   一般事項 ······················································· ４９７ 

６-６-２   材料 ··························································· ４９７ 

６-６-３   インバート掘削工 ··············································· ４９７ 

６-６-４   インバート本体工 ··············································· ４９７ 

第７節 坑内付帯工 ····························································· ４９７ 

６-７-１   一般事項 ······················································· ４９７ 

６-７-２   材料 ··························································· ４９８ 

６-７-３   箱抜工 ························································· ４９８ 

６-７-４   裏面排水工 ····················································· ４９８ 

６-７-５   地下排水工 ····················································· ４９８ 

第８節 坑門工 ································································· ４９８ 

６-８-１   一般事項 ······················································· ４９８ 

６-８-２   坑口付工 ······················································· ４９８ 

６-８-３   作業土工（床掘り・埋戻し） ····································· ４９８ 

６-８-４   坑門本体工 ····················································· ４９８ 

６-８-５   明り巻工 ······················································· ４９９ 

６-８-６   銘板工 ························································· ４９９ 

第９節 掘削補助工 ····························································· ５００ 

６-９-１   一般事項 ······················································· ５００ 

６-９-２   材料 ··························································· ５００ 

６-９-３   掘削補助工Ａ ··················································· ５００ 

６-９-４   掘削補助工Ｂ ··················································· ５００ 

 

 

 



第７編 道路編 

第７章 コンクリートシェッド ····················································· ５０１ 

第１節 適用 ··································································· ５０１ 

第２節 適用すべき諸基準 ······················································· ５０１ 

第３節 プレキャストシェッド下部工 ············································· ５０２ 

７-３-１   一般事項 ······················································· ５０２ 

７-３-２   作業土工（床掘り・埋戻し） ····································· ５０２ 

７-３-３   既製杭工 ······················································· ５０２ 

７-３-４   場所打杭工 ····················································· ５０２ 

７-３-５   深礎工 ························································· ５０２ 

７-３-６   受台工 ························································· ５０２ 

７-３-７   アンカー工 ····················································· ５０２ 

第４節 プレキャストシェッド上部工 ············································· ５０４ 

７-４-１   一般事項 ······················································· ５０４ 

７-４-２   シェッド購入工 ················································· ５０４ 

７-４-３   架設工 ························································· ５０４ 

７-４-４   土砂囲工 ······················································· ５０４ 

７-４-５   柱脚コンクリート工 ············································· ５０４ 

７-４-６   横締め工 ······················································· ５０４ 

７-４-７   防水工 ························································· ５０４ 

第５節 ＲＣシェッド工 ························································· ５０５ 

７-５-１   一般事項 ······················································· ５０５ 

７-５-２   作業土工（床掘り・埋戻し） ····································· ５０５ 

７-５-３   既製杭工 ······················································· ５０５ 

７-５-４   場所打杭工 ····················································· ５０５ 

７-５-５   深礎工 ························································· ５０５ 

７-５-６   躯体工 ························································· ５０５ 

７-５-７   アンカー工 ····················································· ５０５ 

第６節 シェッド付属物工 ······················································· ５０６ 

７-６-１   一般事項 ······················································· ５０６ 

７-６-２   緩衝工 ························································· ５０６ 

７-６-３   落橋防止装置工 ················································· ５０６ 

７-６-４   排水装置工 ····················································· ５０６ 

７-６-５   銘板工 ························································· ５０６ 

 

第７編 道路編 

第８章 鋼製シェッド ····························································· ５０７ 

第１節 適用 ··································································· ５０７ 

第２節 適用すべき諸基準 ······················································· ５０７ 

第３節 工場製作工 ····························································· ５０８ 

８-３-１   一般事項 ······················································· ５０８ 

８-３-２   材料 ··························································· ５０８ 

８-３-３   梁（柱）製作工 ················································· ５０８ 

８-３-４   屋根製作工 ····················································· ５０８ 

８-３-５   鋼製排水管製作工 ··············································· ５０８ 

８-３-６   鋳造費 ························································· ５０８ 

８-３-７   工場塗装工 ····················································· ５０８ 



第４節 工場製品輸送工 ························································· ５０９ 

８-４-１   一般事項 ······················································· ５０９ 

８-４-２   輸送工 ························································· ５０９ 

第５節 鋼製シェッド下部工 ····················································· ５０９ 

８-５-１   一般事項 ······················································· ５０９ 

８-５-２   作業土工（床掘り・埋戻し） ····································· ５０９ 

８-５-３   既製杭工 ······················································· ５０９ 

８-５-４   場所打杭工 ····················································· ５０９ 

８-５-５   深礎工 ························································· ５０９ 

８-５-６   受台工 ························································· ５０９ 

第６節 鋼製シェッド上部工 ····················································· ５１０ 

８-６-１   一般事項 ······················································· ５１０ 

８-６-２   材料 ··························································· ５１０ 

８-６-３   架設工 ························································· ５１０ 

８-６-４   現場継手工 ····················································· ５１０ 

８-６-５   現場塗装工 ····················································· ５１０ 

８-６-６   屋根コンクリート工 ············································· ５１０ 

８-６-７   防水工 ························································· ５１１ 

第７節 シェッド付属物工 ······················································· ５１１ 

８-７-１   一般事項 ······················································· ５１１ 

８-７-２   材料 ··························································· ５１１ 

８-７-３   排水装置工 ····················································· ５１１ 

８-７-４   落橋防止装置工 ················································· ５１１ 

８-７-５   銘板工 ························································· ５１１ 

 

第７編 道路編 

第９章 地下横断歩道 ····························································· ５１２ 

第１節 適用 ··································································· ５１２ 

第２節 適用すべき諸基準 ······················································· ５１２ 

第３節 開削土工 ······························································· ５１２ 

９-３-１   一般事項 ······················································· ５１２ 

９-３-２   掘削工 ························································· ５１３ 

９-３-３   残土処理工 ····················································· ５１３ 

第４節 地盤改良工 ····························································· ５１３ 

９-４-１   一般事項 ······················································· ５１３ 

９-４-２   路床安定処理工 ················································· ５１３ 

９-４-３   置換工 ························································· ５１３ 

９-４-４   サンドマット工 ················································· ５１３ 

９-４-５   バーチカルドレーン工 ··········································· ５１３ 

９-４-６   締固め改良工 ··················································· ５１３ 

９-４-７   固結工 ························································· ５１３ 

第５節 現場打構築工 ··························································· ５１３ 

９-５-１   一般事項 ······················································· ５１３ 

９-５-２   作業土工（床掘り・埋戻し） ····································· ５１３ 

９-５-３   現場打躯体工 ··················································· ５１４ 

９-５-４   継手工 ························································· ５１４ 

９-５-５   カラー継手工 ··················································· ５１４ 



９-５-６   防水工 ························································· ５１４ 

 

第７編 道路編 

第10章 地下駐車場 ······························································ ５１５ 

第１節 適用 ··································································· ５１５ 

第２節 適用すべき諸基準 ······················································· ５１５ 

第３節 工場製作工 ····························································· ５１５ 

10-３-１   一般事項 ······················································· ５１５ 

10-３-２   設備・金物製作工 ··············································· ５１５ 

10-３-３   工場塗装工 ····················································· ５１５ 

第４節 工場製品輸送工 ························································· ５１５ 

10-４-１   一般事項 ······················································· ５１５ 

10-４-２   輸送工 ························································· ５１６ 

第５節 開削土工 ······························································· ５１６ 

10-５-１   一般事項 ······················································· ５１６ 

10-５-２   掘削工 ························································· ５１６ 

10-５-３   埋戻し工 ······················································· ５１６ 

10-５-４   残土処理工 ····················································· ５１６ 

第６節 構築工 ································································· ５１６ 

10-６-１   一般事項 ······················································· ５１６ 

10-６-２   躯体工 ························································· ５１６ 

10-６-３   防水工 ························································· ５１７ 

第７節 付属設備工 ····························································· ５１７ 

10-７-１   一般事項 ······················································· ５１７ 

10-７-２   設備工 ························································· ５１７ 

10-７-３   付属金物工 ····················································· ５１７ 

10-７-４   情報案内施設工 ················································· ５１７ 

 

第７編 道路編 

第11章 共同溝 ·································································· ５１８ 

第１節 適用 ··································································· ５１８ 

第２節 適用すべき諸基準 ······················································· ５１８ 

第３節 工場製作工 ····························································· ５１８ 

11-３-１   一般事項 ······················································· ５１８ 

11-３-２   設備・金物製作工 ··············································· ５１８ 

11-３-３   工場塗装工 ····················································· ５１８ 

第４節 工場製品輸送工 ························································· ５１９ 

11-４-１   一般事項 ······················································· ５１９ 

11-４-２   輸送工 ························································· ５１９ 

第５節 開削土工 ······························································· ５１９ 

11-５-１   一般事項 ······················································· ５１９ 

11-５-２   掘削工 ························································· ５１９ 

11-５-３   埋戻し工 ······················································· ５１９ 

11-５-４   残土処理工 ····················································· ５１９ 

第６節 現場打構築工 ··························································· ５２０ 

11-６-１   一般事項 ······················································· ５２０ 

11-６-２   現場打躯体工 ··················································· ５２０ 



11-６-３   歩床工 ························································· ５２０ 

11-６-４   カラー継手工 ··················································· ５２０ 

11-６-５   防水工 ························································· ５２０ 

第７節 プレキャスト構築工 ····················································· ５２０ 

11-７-１   一般事項 ······················································· ５２０ 

11-７-２   プレキャスト躯体工 ············································· ５２０ 

11-７-３   縦締工 ························································· ５２０ 

11-７-４   横締工 ························································· ５２１ 

11-７-５   可とう継手工 ··················································· ５２１ 

11-７-６   目地工 ························································· ５２１ 

第８節 付属設備工 ····························································· ５２１ 

11-８-１   一般事項 ······················································· ５２１ 

11-８-２   設備工 ························································· ５２１ 

11-８-３   付属金物工 ····················································· ５２１ 

11-８-４   換気口上屋・仮設照明・仮設階段等 ································ ５２１ 

 

第７編 道路編 

第12章 電線共同溝 ······························································ ５２３ 

第１節 適用 ··································································· ５２３ 

第２節 適用すべき諸基準 ······················································· ５２３ 

第３節 舗装版撤去工 ··························································· ５２３ 

12-３-１   一般事項 ······················································· ５２３ 

12-３-２   舗装版破砕工 ··················································· ５２３ 

第４節 開削土工 ······························································· ５２３ 

12-４-１   一般事項 ······················································· ５２３ 

12-４-２   掘削工 ························································· ５２３ 

12-４-３   埋戻し工 ······················································· ５２５ 

12-４-４   残土処理工 ····················································· ５２５ 

第５節 電線共同溝工 ··························································· ５２５ 

12-５-１   一般事項 ······················································· ５２５ 

12-５-２   管路工（管路部） ··············································· ５２５ 

12-５-３   プレキャストボックス工（特殊部） ································ ５２５ 

12-５-４   現場打ボックス工（特殊部） ····································· ５２６ 

12-５-５   仮設土留工 ····················································· ５２６ 

第６節 付帯設備工 ····························································· ５２６ 

12-６-１   一般事項 ······················································· ５２６ 

12-６-２   ハンドホール工 ················································· ５２６ 

12-６-３   土留壁工（継壁） ··············································· ５２６ 

12-６-４   占用企業者との調整等 ··········································· ５２６ 

 

第７編 道路編 

第13章 情報ボックス工 ·························································· ５２７ 

第１節 適用 ··································································· ５２７ 

第２節 適用すべき諸基準 ······················································· ５２７ 

第３節 情報ボックス工 ························································· ５２７ 

13-３-１   一般事項 ······················································· ５２７ 

13-３-２   舗装版破砕工 ··················································· ５２７ 



13-３-３   作業土工（床掘り・埋戻し） ····································· ５２７ 

13-３-４   管路工（管路部） ··············································· ５２８ 

第４節 付帯設備工 ····························································· ５２８ 

13-４-１   一般事項 ······················································· ５２８ 

13-４-２   ハンドホール工 ················································· ５２８ 

 

第７編 道路編 

第14章 道路維持 ································································ ５２９ 

第１節 適用 ··································································· ５２９ 

第２節 適用すべき諸基準 ······················································· ５３０ 

第３節 舗装工 ································································· ５３０ 

14-３-１   一般事項 ······················································· ５３０ 

14-３-２   材料 ··························································· ５３０ 

14-３-３   路面切削工 ····················································· ５３０ 

14-３-４   舗装打換え工 ··················································· ５３１ 

14-３-５   切削オーバーレイ工 ············································· ５３１ 

14-３-６   オーバーレイ工 ················································· ５３１ 

14-３-７   路上再生工 ····················································· ５３１ 

14-３-８   薄層カラー舗装工 ··············································· ５３２ 

14-３-９   コンクリート舗装補修工 ········································· ５３２ 

14-３-10   アスファルト舗装補修工 ········································· ５３４ 

14-３-11   グルービング工 ················································· ５３４ 

第４節 排水構造物工 ··························································· ５３４ 

14-４-１   一般事項 ······················································· ５３４ 

14-４-２   作業土工（床掘り・埋戻し） ····································· ５３４ 

14-４-３   側溝工 ························································· ５３４ 

14-４-４   管渠工 ························································· ５３４ 

14-４-５   集水桝・マンホール工 ··········································· ５３４ 

14-４-６   地下排水工 ····················································· ５３５ 

14-４-７   場所打水路工 ··················································· ５３５ 

14-４-８   排水工 ························································· ５３５ 

第５節 防護柵工 ······························································· ５３５ 

14-５-１   一般事項 ······················································· ５３５ 

14-５-２   作業土工（床掘り・埋戻し） ····································· ５３５ 

14-５-３   路側防護柵工 ··················································· ５３５ 

14-５-４   防止柵工 ······················································· ５３５ 

14-５-５   ボックスビーム工 ··············································· ５３５ 

14-５-６   車止めポスト工 ················································· ５３５ 

14-５-７   防護柵基礎工 ··················································· ５３５ 

第６節 標識工 ································································· ５３５ 

14-６-１   一般事項 ······················································· ５３５ 

14-６-２   材料 ··························································· ５３５ 

14-６-３   小型標識工 ····················································· ５３６ 

14-６-４   大型標識工 ····················································· ５３６ 

第７節 道路付属施設工 ························································· ５３６ 

14-７-１   一般事項 ······················································· ５３６ 

14-７-２   材料 ··························································· ５３６ 



14-７-３   境界工 ························································· ５３６ 

14-７-４   道路付属物工 ··················································· ５３６ 

14-７-５   ケーブル配管工 ················································· ５３７ 

14-７-６   照明工 ························································· ５３７ 

第８節 軽量盛土工 ····························································· ５３７ 

14-８-１   一般事項 ······················································· ５３７ 

14-８-２   軽量盛土工 ····················································· ５３７ 

第９節 擁壁工 ································································· ５３７ 

14-９-１   一般事項 ······················································· ５３７ 

14-９-２   作業土工（床掘り・埋戻し） ····································· ５３７ 

14-９-３   場所打擁壁工 ··················································· ５３７ 

14-９-４   プレキャスト擁壁工 ············································· ５３７ 

第 10節 石・ブロック積（張）工 ················································ ５３７ 

14-10-１   一般事項 ······················································· ５３７ 

14-10-２   作業土工（床掘り・埋戻し） ····································· ５３７ 

14-10-３   コンクリートブロック工 ········································· ５３８ 

14-10-４   石積（張）工 ··················································· ５３８ 

第 11節 カルバート工 ·························································· ５３８ 

14-11-１   一般事項 ······················································· ５３８ 

14-11-２   材料 ··························································· ５３８ 

14-11-３   作業土工（床掘り・埋戻し） ····································· ５３８ 

14-11-４   場所打函渠工 ··················································· ５３８ 

14-11-５   プレキャストカルバート工 ······································· ５３８ 

14-11-６   防水工 ························································· ５３８ 

第 12節 法面工 ································································ ５３９ 

14-12-１   一般事項 ······················································· ５３９ 

14-12-２   植生工 ························································· ５３９ 

14-12-３   法面吹付工 ····················································· ５３９ 

14-12-４   法枠工 ························································· ５３９ 

14-12-５   法面施肥工 ····················································· ５３９ 

14-12-６   アンカー工 ····················································· ５３９ 

14-12-７   かご工 ························································· ５３９ 

第 13節 橋梁床版工 ···························································· ５３９ 

14-13-１   一般事項 ······················································· ５３９ 

14-13-２   材料 ··························································· ５３９ 

14-13-３   床版補強工（鋼板接着工法） ····································· ５３９ 

14-13-４   床版補強工（増桁架設工法） ····································· ５４０ 

14-13-５   床版増厚補強工 ················································· ５４１ 

14-13-６   床版取替工 ····················································· ５４１ 

14-13-７   旧橋撤去工 ····················································· ５４３ 

第 14節 橋梁付属物工 ·························································· ５４３ 

14-14-１   一般事項 ······················································· ５４３ 

14-14-２   伸縮継手工 ····················································· ５４３ 

14-14-３   排水施設工 ····················································· ５４４ 

14-14-４   地覆工 ························································· ５４４ 

14-14-５   橋梁用防護柵工 ················································· ５４４ 

14-14-６   橋梁用高欄工 ··················································· ５４４ 



14-14-７   検査路工 ······················································· ５４４ 

第 15節 横断歩道橋工 ·························································· ５４４ 

14-15-１   一般事項 ······················································· ５４４ 

14-15-２   材料 ··························································· ５４５ 

14-15-３   横断歩道橋工 ··················································· ５４５ 

第 16節 現場塗装工 ···························································· ５４５ 

14-16-１   一般事項 ······················································· ５４５ 

14-16-２   材料 ··························································· ５４５ 

14-16-３   橋梁塗装工 ····················································· ５４６ 

14-16-４   道路付属構造物塗装工 ··········································· ５４６ 

14-16-５   張紙防止塗装工 ················································· ５４６ 

14-16-６   コンクリート面塗装工 ··········································· ５４６ 

第 17節 トンネル工 ···························································· ５４６ 

14-17-１   一般事項 ······················································· ５４６ 

14-17-２   内装板工 ······················································· ５４６ 

14-17-３   裏込注入工 ····················································· ５４７ 

14-17-４   漏水対策工 ····················································· ５４７ 

第 18節 道路付属物復旧工 ······················································ ５４７ 

14-18-１   一般事項 ······················································· ５４８ 

14-18-２   材料 ··························································· ５４８ 

14-18-３   付属物復旧工 ··················································· ５４８ 

14-18-４   区画線復旧工 ··················································· ５４８ 

14-18-５   側溝蓋補修工 ··················································· ５４８ 

第 19節 道路清掃工 ···························································· ５４８ 

14-19-１   一般事項 ······················································· ５４８ 

14-19-２   材料 ··························································· ５４９ 

14-19-３   路面清掃工 ····················································· ５４９ 

14-19-４   路肩整正工 ····················································· ５５０ 

14-19-５   排水施設清掃工 ················································· ５５０ 

14-19-６   橋梁清掃工 ····················································· ５５２ 

14-19-７   道路付属物清掃工 ··············································· ５５２ 

14-19-８   構造物清掃工 ··················································· ５５３ 

第 20節 植栽維持工 ···························································· ５５３ 

14-20-１   一般事項 ······················································· ５５３ 

14-20-２   材料 ··························································· ５５４ 

14-20-３   樹木・芝生管理工 ··············································· ５５４ 

第 21節 除草工 ································································ ５５４ 

14-21-１   一般事項 ······················································· ５５４ 

14-21-２   道路除草工 ····················································· ５５４ 

第 22節 冬期対策施設工 ························································ ５５５ 

14-22-１   一般事項 ······················································· ５５５ 

14-22-２   冬期安全施設工 ················································· ５５５ 

第 23節 応急処理工 ···························································· ５５５ 

14-23-１   一般事項 ······················································· ５５５ 

14-23-２   応急処理作業工 ················································· ５５５ 



 

第７編 道路編 

第15章 雪寒 ···································································· ５５７ 

第１節 適用 ··································································· ５５７ 

第２節 適用すべき諸基準 ······················································· ５５７ 

第３節 除雪工 ································································· ５５７ 

15-３-１   一般事項 ······················································· ５５７ 

15-３-２   材料 ··························································· ５５９ 

15-３-３   一般除雪工 ····················································· ５５９ 

15-３-４   運搬除雪工 ····················································· ５５９ 

15-３-５   凍結防止工 ····················································· ５５９ 

15-３-６   歩道除雪工 ····················································· ５５９ 

15-３-７   安全処理工 ····················································· ５６０ 

15-３-８   保険費 ························································· ５６０ 

15-３-９   除雪機械修理工 ················································· ５６０ 

 

第７編 道路編 

第16章 道路修繕 ································································ ５６１ 

第１節 適用 ··································································· ５６１ 

第２節 適用すべき諸基準 ······················································· ５６１ 

第３節 工場製作工 ····························································· ５６１ 

16-３-１   一般事項 ······················································· ５６２ 

16-３-２   材料 ··························································· ５６２ 

16-３-３   床版補強材製作工 ··············································· ５６２ 

16-３-４   桁補強材製作工 ················································· ５６２ 

16-３-５   落橋防止装置製作工 ············································· ５６２ 

16-３-６   ＲＣ橋脚巻立て鋼板製作工 ······································· ５６２ 

第４節 工場製品輸送工 ························································· ５６２ 

16-４-１   一般事項 ······················································· ５６２ 

16-４-２   輸送工 ························································· ５６２ 

第５節 舗装工 ································································· ５６３ 

16-５-１   一般事項 ······················································· ５６３ 

16-５-２   材料 ··························································· ５６３ 

16-５-３   路面切削工 ····················································· ５６４ 

16-５-４   舗装打換え工 ··················································· ５６４ 

16-５-５   切削オーバーレイ工 ············································· ５６４ 

16-５-６   オーバーレイ工 ················································· ５６４ 

16-５-７   路上再生工 ····················································· ５６４ 

16-５-８   薄層カラー舗装工 ··············································· ５６４ 

16-５-９   グルービング工 ················································· ５６４ 

第６節 排水構造物工 ··························································· ５６４ 

16-６-１   一般事項 ······················································· ５６４ 

16-６-２   作業土工（床掘り・埋戻し） ····································· ５６４ 

16-６-３   側溝工 ························································· ５６４ 

16-６-４   管渠工 ························································· ５６５ 

16-６-５   集水桝・マンホール工 ··········································· ５６５ 

16-６-６   地下排水工 ····················································· ５６５ 



16-６-７   場所打水路工 ··················································· ５６５ 

16-６-８   排水工 ························································· ５６５ 

第７節 縁石工 ································································· ５６５ 

16-７-１   一般事項 ······················································· ５６５ 

16-７-２   作業土工（床掘り・埋戻し） ····································· ５６５ 

16-７-３   縁石工 ························································· ５６５ 

第８節 防護柵工 ······························································· ５６５ 

16-８-１   一般事項 ······················································· ５６５ 

16-８-２   作業土工（床掘り・埋戻し） ····································· ５６５ 

16-８-３   路側防護柵工 ··················································· ５６５ 

16-８-４   防止柵工 ······················································· ５６５ 

16-８-５   ボックスビーム工 ··············································· ５６６ 

16-８-６   車止めポスト工 ················································· ５６６ 

16-８-７   防護柵基礎工 ··················································· ５６６ 

第９節 標識工 ································································· ５６６ 

16-９-１   一般事項 ······················································· ５６６ 

16-９-２   材料 ··························································· ５６６ 

16-９-３   小型標識工 ····················································· ５６６ 

16-９-４   大型標識工 ····················································· ５６６ 

第 10節 区画線工 ······························································ ５６６ 

16-10-１   一般事項 ······················································· ５６６ 

16-10-２   区画線工 ······················································· ５６６ 

第 11節 道路植栽工 ···························································· ５６７ 

16-11-１   一般事項 ······················································· ５６７ 

16-11-２   材料 ··························································· ５６７ 

16-11-３   道路植栽工 ····················································· ５６７ 

第 12節 道路付属施設工 ························································ ５６７ 

16-12-１   一般事項 ······················································· ５６７ 

16-12-２   材料 ··························································· ５６７ 

16-12-３   境界工 ························································· ５６７ 

16-12-４   道路付属物工 ··················································· ５６７ 

16-12-５   ケーブル配管工 ················································· ５６７ 

16-12-６   照明工 ························································· ５６８ 

第 13節 軽量盛土工 ···························································· ５６８ 

16-13-１   一般事項 ······················································· ５６８ 

16-13-２   軽量盛土工 ····················································· ５６８ 

第 14節 擁壁工 ································································ ５６８ 

16-14-１   一般事項 ······················································· ５６８ 

16-14-２   作業土工（床掘り・埋戻し） ····································· ５６８ 

16-14-３   場所打擁壁工 ··················································· ５６８ 

16-14-４   プレキャスト擁壁工 ············································· ５６８ 

第 15節 石・ブロック積（張）工 ················································ ５６８ 

16-15-１   一般事項 ······················································· ５６８ 

16-15-２   作業土工（床掘り・埋戻し） ····································· ５６８ 

16-15-３   コンクリートブロック工 ········································· ５６８ 

16-15-４   石積（張）工 ··················································· ５６８ 

第 16節 カルバート工 ·························································· ５６９ 



16-16-１   一般事項 ······················································· ５６９ 

16-16-２   材料 ··························································· ５６９ 

16-16-３   作業土工（床掘り・埋戻し） ····································· ５６９ 

16-16-４   場所打函渠工 ··················································· ５６９ 

16-16-５   プレキャストカルバート工 ······································· ５６９ 

16-16-６   防水工 ························································· ５６９ 

第 17節 法面工 ································································ ５６９ 

16-17-１   一般事項 ······················································· ５６９ 

16-17-２   植生工 ························································· ５７０ 

16-17-３   法面吹付工 ····················································· ５７０ 

16-17-４   法枠工 ························································· ５７０ 

16-17-５   法面施肥工 ····················································· ５７０ 

16-17-６   アンカー工 ····················································· ５７０ 

16-17-７   かご工 ························································· ５７０ 

第 18節 落石雪害防止工 ························································ ５７０ 

16-18-１   一般事項 ······················································· ５７０ 

16-18-２   材料 ··························································· ５７０ 

16-18-３   作業土工（床掘り・埋戻し） ····································· ５７１ 

16-18-４   落石防止網工 ··················································· ５７１ 

16-18-５   落石防護柵工 ··················································· ５７１ 

16-18-６   防雪柵工 ······················································· ５７１ 

16-18-７   雪崩予防柵工 ··················································· ５７１ 

第 19節 橋梁床版工 ···························································· ５７１ 

16-19-１   一般事項 ······················································· ５７１ 

16-19-２   材料 ··························································· ５７１ 

16-19-３   床版補強工（鋼板接着工法） ····································· ５７１ 

16-19-４   床版補強工（増桁架設工法） ····································· ５７１ 

16-19-５   床版増厚補強工 ················································· ５７１ 

16-19-６   床版取替工 ····················································· ５７１ 

16-19-７   旧橋撤去工 ····················································· ５７１ 

第 20節 鋼桁工 ································································ ５７１ 

16-20-１   一般事項 ······················································· ５７１ 

16-20-２   材料 ··························································· ５７２ 

16-20-３   鋼桁補強工 ····················································· ５７２ 

第 21節 橋梁支承工 ···························································· ５７２ 

16-21-１   一般事項 ······················································· ５７２ 

16-21-２   材料 ··························································· ５７２ 

16-21-３   鋼製支承工 ····················································· ５７２ 

16-21-４   ＰＣ橋支承工 ··················································· ５７２ 

第 22節 橋梁付属物工 ·························································· ５７２ 

16-22-１   一般事項 ······················································· ５７２ 

16-22-２   材料 ··························································· ５７３ 

16-22-３   伸縮継手工 ····················································· ５７３ 

16-22-４   落橋防止装置工 ················································· ５７３ 

16-22-５   排水施設工 ····················································· ５７３ 

16-22-６   地覆工 ························································· ５７３ 

16-22-７   橋梁用防護柵工 ················································· ５７３ 



16-22-８   橋梁用高欄工 ··················································· ５７３ 

16-22-９   検査路工 ······················································· ５７３ 

16-22-10   沓座拡幅工 ····················································· ５７３ 

第 23節 横断歩道橋工 ·························································· ５７４ 

16-23-１   一般事項 ······················································· ５７４ 

16-23-２   材料 ··························································· ５７４ 

16-23-３   横断歩道橋工 ··················································· ５７４ 

第 24節 橋脚巻立て工 ·························································· ５７４ 

16-24-１   一般事項 ······················································· ５７４ 

16-24-２   材料 ··························································· ５７４ 

16-24-３   作業土工（床掘り・埋戻し） ····································· ５７４ 

16-24-４   ＲＣ橋脚鋼板巻立て工 ··········································· ５７４ 

16-24-５   橋脚コンクリート巻立て工 ······································· ５７９ 

第 25節 現場塗装工 ···························································· ５７９ 

16-25-１   一般事項 ······················································· ５７９ 

16-25-２   材料 ··························································· ５７９ 

16-25-３   橋梁塗装工 ····················································· ５７９ 

16-25-４   道路付属構造物塗装工 ··········································· ５７９ 

16-25-５   張紙防止塗装工 ················································· ５８０ 

16-25-６   コンクリート面塗装工 ··········································· ５８０ 

第 26節 トンネル工 ···························································· ５８０ 

16-26-１   一般事項 ······················································· ５８１ 

16-26-２   材料 ··························································· ５８１ 

16-26-３   内装板工 ······················································· ５８１ 

16-26-４   裏込注入工 ····················································· ５８１ 

16-26-５   漏水対策工 ····················································· ５８１ 



 

第８編 下水道編 ··································································· ５８２ 

第１章 開削工 ··································································· ５８２ 

第１節 適用 ··································································· ５８２ 

第２節 適用すべき諸基準 ······················································· ５８２ 

第３節 一般事項 ······························································· ５８２ 

１-３-１   材料 ··························································· ５８３ 

１-３-２   管路土工 ······················································· ５６３ 

１-３-３   管布設工 ······················································· ５８４ 

１-３-４   管基礎工 ······················································· ５８６ 

１-３-５   水路築造工 ····················································· ５８７ 

１-３-６   管路土留工 ····················································· ５８７ 

１-３-７   埋設物防護工 ··················································· ５８８ 

１-３-８   管路路面覆工 ··················································· ５８８ 

１-３-９   開削水替工 ····················································· ５８８ 

１-３-10   地下水位低下工 ················································· ５８９ 

１-３-11   補助地盤改良工 ················································· ５８９ 

 

第８編 下水道編 

第２章 小口径推進工 ····························································· ５９０ 

第１節 適用 ··································································· ５９０ 

第２節 適用すべき諸基準 ······················································· ５９０ 

第３節 一般事項 ······························································· ５９０ 

２-３-１   材料 ··························································· ５９０ 

２-３-２   小口径推進工 ··················································· ５９１ 

２-３-３   立坑内管布設工 ················································· ５９２ 

２-３-４   仮設備工 ······················································· ５９２ 

２-３-５   送排泥設備工 ··················································· ５９３ 

２-３-６   泥水処理設備工 ················································· ５９３ 

２-３-７   推進水替工 ····················································· ５９４ 

２-３-８   補助地盤改良工 ················································· ５９４ 

 

第８編 下水道編 

第３章 推進工 ··································································· ５９５ 

第１節 適用 ··································································· ５９５ 

第２節 適用すべき諸基準 ······················································· ５９５ 

第３節 一般事項 ······························································· ５９５ 

３-３-１   材料 ··························································· ５９５ 

３-３-２   推進工 ························································· ５９５ 

３-３-３   立坑内管布設工 ················································· ５９５ 

３-３-４   仮設備工 ······················································· ５９７ 

３-３-５   通信・換気設備工 ··············································· ５９８ 

３-３-６   送排泥設備工 ··················································· ５９８ 

３-３-７   泥水処理設備工 ················································· ５９８ 

３-３-８   注入設備工 ····················································· ５９９ 

３-３-９   推進水替工 ····················································· ５９９ 

３-３-10   補助地盤改良工 ················································· ５９９ 



 

第８編 下水道編 

第４章 シールド工 ······························································· ６００ 

第１節 適用 ··································································· ６００ 

第２節 適用すべき諸基準 ······················································· ６００ 

第３節 一般事項 ······························································· ６００ 

４-３-１   材料 ··························································· ６００ 

４-３-２   一次覆工 ······················································· ６００ 

４-３-３   二次覆工 ······················································· ６０２ 

４-３-４   空伏工 ························································· ６０２ 

４-３-５   立坑内管布設工 ················································· ６０３ 

４-３-６   坑内設備工 ····················································· ６０３ 

４-３-７   仮設備工（シールド） ··········································· ６０３ 

４-３-８   坑内設備工 ····················································· ６０４ 

４-３-９   立坑設備工 ····················································· ６０４ 

４-３-10   圧気設備工 ····················································· ６０５ 

４-３-11   送排泥設備工 ··················································· ６０５ 

４-３-12   泥水処理設備工 ················································· ６０６ 

４-３-13   注入設備工 ····················································· ６０６ 

４-３-14   シールド水替工 ················································· ６０６ 

４-３-15   補助地盤改良工 ················································· ６０６ 

 

第８編 下水道編 

第５章 管きょ更生工 ····························································· ６０７ 

第１節 適用 ··································································· ６０７ 

第２節 適用すべき諸基準 ······················································· ６０７ 

第３節 材料 ··································································· ６０７ 

５-３-１   材料 ··························································· ６０７ 

５-３-２   管きょ内面被覆工 ··············································· ６０７ 

５-３-３   換気工 ························································· ６０９ 

５-３-４   管きょ更生水替工 ··············································· ６０９ 

 

第８編 下水道編 

第６章 マンホール工 ····························································· ６１０ 

第１節 適用 ··································································· ６１０ 

第２節 適用すべき諸基準 ······················································· ６１０ 

第３節 一般事項 ······························································· ６１０ 

６-３-１   材料 ··························································· ６１０ 

６-３-２   現場打ちマンホール工 ··········································· ６１０ 

６-３-３   組立マンホール工 ··············································· ６１２ 

６-３-４   小型マンホール工 ··············································· ６１２ 



 

第８編 下水道編 

第７章 特殊マンホール工 ························································· ６１３ 

第１節 適用 ··································································· ６１３ 

第２節 適用すべき諸基準 ······················································· ６１３ 

第３節 一般事項 ······························································· ６１３ 

７-３-１   材料 ··························································· ６１３ 

７-３-２   管路土工 ······················································· ６１３ 

７-３-３   躯体工 ························································· ６１３ 

７-３-４   土留工 ························································· ６１４ 

７-３-５   路面覆工 ······················································· ６１５ 

７-３-６   補助地盤改良工 ················································· ６１５ 

７-３-７   開削水替工 ····················································· ６１５ 

７-３-８   地下水位低下工 ················································· ６１５ 

 

第８編 下水道編 

第８章 取付管及びます工 ························································· ６１６ 

第１節 適用 ··································································· ６１６ 

第２節 適用すべき諸基準 ······················································· ６１６ 

第３節 一般事項 ······························································· ６１６ 

８-３-１   材料 ··························································· ６１６ 

８-３-２   管路土工 ······················································· ６１６ 

８-３-３   ます設置工 ····················································· ６１６ 

８-３-４   取付管 ························································· ６１７ 

８-３-５   取付管（推進） ················································· ６１７ 

８-３-５   管路土留工 ····················································· ６１７ 

８-３-５   開削水替工 ····················································· ６１７ 

 

第８編 下水道編 

第９章 地盤改良工 ······························································· ６１８ 

第１節 適用 ··································································· ６１８ 

第２節 適用すべき諸基準 ······················································· ６１８ 

第３節 一般事項 ······························································· ６１８ 

９-３-１   材料 ··························································· ６１８ 

９-３-２   補助地盤改良 ··················································· ６１８ 

 

第８編 下水道編 

第10章 付帯工 ·································································· ６１９ 

第１節 適用 ··································································· ６１９ 

第２節 適用すべき諸基準 ······················································· ６１９ 

第３節 一般事項 ······························································· ６１９ 

10-３-１   材料 ··························································· ６１９ 

10-３-２   舗装撤去工 ····················································· ６１９ 

10-３-３   管路土工 ······················································· ６１９ 

10-３-４   舗装復旧工 ····················································· ６１９ 

10-３-５   取付管（推進） ················································· ６１９ 

10-３-５   道路付属物撤去工 ··············································· ６１９ 



10-３-６   道路付属物復旧工 ··············································· ６１９ 

10-３-７   殻運搬処理工 ··················································· ６１９ 

 

第８編 下水道編 

第11章 立坑工 ·································································· ６２１ 

第１節 適用 ··································································· ６２１ 

第２節 適用すべき諸基準 ······················································· ６２１ 

第３節 一般事項 ······························································· ６２１ 

11-３-１   材料 ··························································· ６２１ 

11-３-２   管路土工 ······················································· ６２１ 

11-３-３   土留工 ························································· ６２１ 

11-３-４   ライナープレート式土留工及び土工 ································ ６２１ 

11-３-５   鋼製ケーシング式土留工及び土工·································· ６２２ 

11-３-６   地中連続壁工（壁式） ··········································· ６２３ 

11-３-７   地中連続壁工（柱列式） ········································· ６２３ 

11-３-８   路面覆工 ······················································· ６２４ 

11-３-９   立坑設備工（立坑内仮設階段、仮設昇降設備、天井クレーン） ········ ６２４ 

11-３-10   埋設物防護工 ··················································· ６２４ 

11-３-11   補助地盤改良工 ················································· ６２４ 

11-３-12   立坑水替工 ····················································· ６２４ 

11-３-13   地下水位低下工 ················································· ６２４ 



 

第９編 公園緑地編 

第１章 公園緑地 ································································· ６２５ 

第１節 適要 ··································································· ６２５ 

第２節 適用すべき諸基準 ······················································· ６２５ 

第３節 敷地造成工 ····························································· ６２６ 

１-３-１   一般事項 ······················································· ６２６ 

１-３-２   表土保全工 ····················································· ６２６ 

１-３-３   整地工 ························································· ６２６ 

１-３-４   掘削工 ························································· ６２６ 

１-３-５   盛土工 ························································· ６２７ 

１-３-６   路床盛土工 ····················································· ６２７ 

１-３-７   法面整形工 ····················································· ６２７ 

１-３-８   路床安定処理工 ················································· ６２７ 

１-３-９   置換工 ························································· ６２７ 

１-３-10   サンドマット工 ················································· ６２７ 

１-３-11   バーチカルドレーン工 ··········································· ６２７ 

１-３-12   残土処理工 ····················································· ６２７ 

 

第４節 公園土工 ······························································· ６２７ 

１-４-１   一般事項 ······················································· ６２７ 

１-４-２   小規模造成工 ··················································· ６２７ 

１-４-３   残土処理工 ····················································· ６２７ 

第５節 植栽基盤工 ····························································· ６２８ 

１-５-１   一般事項 ······················································· ６２８ 

１-５-２   材料 ··························································· ６２８ 

１-５-３   透水層工 ······················································· ６２９ 

１-５-４   土層改良工 ····················································· ６２９ 

１-５-５   土性改良工 ····················································· ６２９ 

１-５-６   表土盛土工 ····················································· ６３０ 

１-５-７   人工地盤工 ····················································· ６３０ 

１-５-８   造形工 ························································· ６３１ 

第６節 法面工 ································································· ６３１ 

１-６-１   一般事項 ······················································· ６３１ 

１-６-２   材料 ··························································· ６３１ 

１-６-３   法面ネット工 ··················································· ６３１ 

１-６-４   植生工 ························································· ６３２ 

１-６-５   法枠工 ························································· ６３２ 

１-６-６   編柵工 ························································· ６３２ 

１-６-７   かご工 ························································· ６３２ 

第７節 軽量盛土工 ····························································· ６３２ 

１-７-１   一般事項 ······················································· ６３２ 

１-７-２   軽量盛土工 ····················································· ６３２ 

第８節 擁壁工 ································································· ６３３ 

１-８-１   一般事項 ······················································· ６３３ 

１-８-２   材料 ··························································· ６３３ 

１-８-３   作業土工（床掘り・埋戻し） ····································· ６３３ 



１-８-４   場所打擁壁工 ··················································· ６３３ 

１-８-５   プレキャスト擁壁工 ············································· ６３３ 

１-８-６   補強土壁工 ····················································· ６３３ 

１-８-７   コンクリートブロック工 ········································· ６３３ 

１-８-８   石積工 ························································· ６３３ 

１-８-９   土留め工 ······················································· ６３９ 

第９節 公園カルバート工 ······················································· ６４０ 

１-９-１   一般事項 ······················································· ６４０ 

１-９-２   材料 ··························································· ６４０ 

１-９-３   作業土工（床掘り・埋戻し） ····································· ６４０ 

１-９-４   場所打函渠工 ··················································· ６４０ 

１-９-５   プレキャストカルバート工 ······································· ６４０ 

第 10節 公園施設等撤去・移設工 ················································ ６４０ 

１-10-１   一般事項 ······················································· ６４０ 

１-10-２   公園施設撤去工 ················································· ６４０ 

１-10-３   移設工 ························································· ６４１ 

１-10-４   伐採工 ························································· ６４１ 

１-10-５   発生材再利用工 ················································· ６４１ 

 

第９編 公園緑地編 

第２章 植栽 ····································································· ６４２ 

第１節 適用 ··································································· ６４２ 

  第２節 適用すべき諸基準 ······················································· ６４２ 

第３節 植栽工 ································································· ６４２ 

２-３-１   一般事項 ······················································· ６４２ 

２-３-２   材料 ··························································· ６４４ 

２-３-３   高木植栽工 ····················································· ６４８ 

２-３-４   中低木植栽工 ··················································· ６４９ 

２-３-５   特殊樹木植栽工 ················································· ６４９ 

２-３-６   地被類植栽工 ··················································· ６４９ 

２-３-７   草花種子散布工 ················································· ６５０ 

２-３-８   播種工 ························································· ６５０ 

２-３-９   花壇植栽工 ····················································· ６５０ 

２-３-10   樹木養生工 ····················································· ６５０ 

２-３-11   樹名板工 ······················································· ６５１ 

２-３-12   根囲い保護工 ··················································· ６５１ 

２-３-13   芝生保護工 ····················································· ６５１ 

２-３-14   壁面緑化施設工 ················································· ６５１ 

第４節 移植工 ································································· ６５１ 

２-４-１   一般事項 ······················································· ６５１ 

２-４-２   材料 ··························································· ６５３ 

２-４-３   根回し工 ······················································· ６５３ 

２-４-４   高木移植工 ····················································· ６５３ 

２-４-５   根株移植工 ····················································· ６５３ 

２-４-６   中低木移植工 ··················································· ６５４ 

２-４-７   地被類移植工 ··················································· ６５４ 

２-４-８   樹木養生工 ····················································· ６５４ 



２-４-９   樹名板工 ······················································· ６５４ 

２-４-10   根囲い保護工 ··················································· ６５４ 

第５節 樹木整姿工 ····························································· ６５４ 

２-５-１   一般事項 ······················································· ６５４ 

２-５-２   材料 ··························································· ６５５ 

２-５-３   高中木整姿工 ··················································· ６５６ 

２-５-４   低木整姿工 ····················································· ６５６ 

２-５-５   樹勢回復工 ····················································· ６５６ 

第６節 公園施設等撤去・移設工 ················································· ６５６ 

２-６-１   公園施設撤去工 ················································· ６５７ 

２-６-２   移設工 ························································· ６５７ 

２-６-３   伐採工 ························································· ６５７ 

２-６-４   発生材再利用工 ················································· ６５７ 

 

第９編 公園緑地編 

第３章 施設整備 ································································· ６５８ 

第１節 適用 ··································································· ６５８ 

  第２節 適用すべき諸基準 ······················································· ６５９ 

第３節 給水設備工 ····························································· ６５９ 

３-３-１   一般事項 ······················································· ６５９ 

３-３-２   材料 ··························································· ６６１ 

３-３-３   水栓類取付工 ··················································· ６６１ 

３-３-４   貯水施設工 ····················································· ６６１ 

３-３-５   循環設備工 ····················································· ６６２ 

３-３-６   散水施設工 ····················································· ６６４ 

３-３-７   消火栓工 ······················································· ６６４ 

３-３-８   給水設備修繕工 ················································· ６６４ 

３-３-９   作業土工（床掘り・埋戻し） ····································· ６６４ 

３-３-10   給水管路工 ····················································· ６６４ 

第４節 雨水排水設備工 ························································· ６６５ 

３-４-１   一般事項 ······················································· ６６６ 

３-４-２   材料 ··························································· ６６６ 

３-４-３   調整池工 ······················································· ６６６ 

３-４-４   貯留施設工 ····················································· ６６７ 

３-４-５   作業土工（床掘り・埋戻し） ····································· ６６７ 

３-４-６   側溝工 ························································· ６６７ 

３-４-７   管渠工 ························································· ６６８ 

３-４-８   集水桝・マンホール工 ··········································· ６６９ 

３-４-９   地下排水工 ····················································· ６６９ 

３-４-10   公園水路工 ····················································· ６６９ 

第５節 汚水排水設備工 ························································· ６７０ 

３-５-１   一般事項 ······················································· ６７０ 

３-５-２   材料 ··························································· ６７０ 

３-５-３   作業土工（床掘り・埋戻し） ····································· ６７０ 

３-５-４   管渠工 ························································· ６７０ 

３-５-５   汚水桝・マンホール工 ··········································· ６７１ 

３-５-６   浄化槽工 ······················································· ６７１ 



第６節 電気設備工 ····························································· ６７２ 

３-６-１   一般事項 ······················································· ６７２ 

３-６-２   材料 ··························································· ６７２ 

３-６-３   照明設備工 ····················································· ６７２ 

３-６-４   放送設備工 ····················································· ６７３ 

３-６-５   監視カメラ設置工 ··············································· ６７３ 

３-６-６   電気設備修繕工 ················································· ６７３ 

３-６-７   作業土工（床掘り・埋戻し） ····································· ６７３ 

３-６-８   電線管路工 ····················································· ６７３ 

第７節 園路広場整備工 ························································· ６７３ 

３-７-１   一般事項 ······················································· ６７３ 

３-７-２   材料 ··························································· ６７４ 

３-７-３   舗装撤去工 ····················································· ６７５ 

３-７-４   舗装準備工 ····················································· ６７５ 

３-７-５   アスファルト舗装工 ············································· ６７５ 

３-７-６   排水性舗装工 ··················································· ６７５ 

３-７-７   透水性舗装工 ··················································· ６７５ 

３-７-８   アスファルト系舗装工 ··········································· ６７５ 

３-７-９   コンクリート系舗装工 ··········································· ６７５ 

３-７-10   土系舗装工 ····················································· ６７６ 

３-７-11   レンガ・タイル系舗装工 ········································· ６７７ 

３-７-12   木系舗装工 ····················································· ６７７ 

３-７-13   樹脂系舗装工 ··················································· ６７７ 

３-７-14   石材系舗装工 ··················································· ６７７ 

３-７-15   舗装仮復旧工 ··················································· ６７８ 

３-７-16   園路縁石工 ····················································· ６７８ 

３-７-17   区画線工 ······················································· ６７９ 

３-７-18   階段工 ························································· ６７９ 

３-７-19   公園橋工 ······················································· ６７９ 

３-７-20   デッキ工 ······················································· ６７９ 

３-７-21   視覚障害者誘導用ブロック工 ····································· ６７９ 

３-７-22   作業土工（床掘り・埋戻し） ····································· ６８０ 

３-７-23   植樹ブロック工 ················································· ６８０ 

第８節 修景施設整備工 ························································· ６８０ 

３-８-１   一般事項 ······················································· ６８０ 

３-８-２   材料 ··························································· ６８０ 

３-８-３   石組工 ························································· ６８０ 

３-８-４   添景物工 ······················································· ６８１ 

３-８-５   袖垣・垣根工 ··················································· ６８１ 

３-８-６   花壇工 ························································· ６８１ 

３-８-７   トリレス工 ····················································· ６８１ 

３-８-８   モニュメント工 ················································· ６８１ 

３-８-９   小規模水景施設工 ··············································· ６８１ 

３-８-10   修景施設修繕工 ················································· ６８１ 

３-８-11   作業土工（床掘り・埋戻し） ····································· ６８１ 

３-８-12   水景施設工 ····················································· ６８２ 

 



第９節 遊戯施設整備工 ························································· ６８２ 

３-９-１   一般事項 ······················································· ６８２ 

３-９-２   材料 ··························································· ６８３ 

３-９-３   遊具組立設置工 ················································· ６８４ 

３-９-４   小規模現場打遊具工 ············································· ６８４ 

３-９-５   遊具施設修繕工 ················································· ６８４ 

３-９-６   作業土工（床掘り・埋戻し） ····································· ６８４ 

３-９-７   現場打遊具工 ··················································· ６８４ 

第 10節 サービス施設整備工 ···················································· ６８４ 

３-10-１   一般事項 ······················································· ６８４ 

３-10-２   材料 ··························································· ６８５ 

３-10-３   時計台工 ······················································· ６８５ 

３-10-４   水飲み場工 ····················································· ６８５ 

３-10-５   洗い場工 ······················································· ６８５ 

３-10-６   ベンチ・テーブル工 ············································· ６８５ 

３-10-７   野外炉工 ······················································· ６８５ 

３-10-８   炊事場工 ······················································· ６８５ 

３-10-９   サイン施設工 ··················································· ６８５ 

３-10-10   サービス施設修繕工 ············································· ６８５ 

第 11節 管理施設整備工 ························································ ６８６ 

３-11-１   一般事項 ······················································· ６８６ 

３-11-２   材料 ··························································· ６８６ 

３-11-３   リサイクル施設工 ··············································· ６８６ 

３-11-４   ごみ焼却施設工 ················································· ６８６ 

３-11-５   ごみ施設工 ····················································· ６８６ 

３-11-６   井戸工 ························································· ６８７ 

３-11-７   門扉工 ························································· ６８７ 

３-11-８   柵工 ··························································· ６８７ 

３-11-９   車止め工 ······················································· ６８８ 

３-11-10   園名板工 ······················································· ６８８ 

３-11-11   掲揚ポール工 ··················································· ６８８ 

３-11-12   反射鏡工 ······················································· ６８８ 

３-11-13   境界工 ························································· ６８８ 

３-11-14   管理施設修繕工 ················································· ６８８ 

第 12節 建築施設組立設置工 ···················································· ６８８ 

３-12-１   一般事項 ······················································· ６８８ 

３-12-２   材料 ··························································· ６８８ 

３-12-３   四阿工 ························································· ６８９ 

３-12-４   パーゴラ工 ····················································· ６９０ 

３-12-５   シェルター工 ··················································· ６９０ 

３-12-６   キャビン（ロッジ）工 ··········································· ６９０ 

３-12-７   温室工 ························································· ６９１ 

３-12-８   観察施設工 ····················································· ６９１ 

３-12-９   売店工 ························································· ６９１ 

３-12-10   荷物預り所工 ··················································· ６９１ 

３-12-11   更衣室工 ······················································· ６９１ 

３-12-12   便所工 ························································· ６９１ 



３-12-13   倉庫工 ························································· ６９１ 

３-12-14   自転車置場工 ··················································· ６９１ 

３-12-15   建築施設修繕工 ················································· ６９１ 

第 13節 施設仕上げ工 ·························································· ６９１ 

３-13-１   一般事項 ······················································· ６９２ 

３-13-２   材料 ··························································· ６９２ 

３-13-３   塗装仕上げ工 ··················································· ６９２ 

３-13-４   加工仕上げ工 ··················································· ６９５ 

３-13-５   左官仕上げ工 ··················································· ６９６ 

３-13-６   タイル仕上げ工 ················································· ６９６ 

３-13-７   石仕上げ工 ····················································· ６９６ 

第 14節 公園施設等撤去・移設工 ················································ ６９７ 

３-14-１   公園施設撤去工 ················································· ６９７ 

３-14-２   移設工 ························································· ６９７ 

３-14-３   伐採工 ························································· ６９７ 

３-14-４   発生材再利用工 ················································· ６９７ 

 

第９編 公園緑地編 

第４章 グラウンド・コート整備 ··················································· ６９８ 

第１節 適用 ··································································· ６９８ 

  第２節 適用すべき諸基準 ······················································· ６９８ 

第３節 グラウンド・コート舗装工 ··············································· ６９９ 

４-３-１   一般事項 ······················································· ６９９ 

４-３-２   材料 ··························································· ６９８ 

４-３-３   舗装準備工 ····················································· ６９８ 

４-３-４   グラウンド・コート用舗装工 ····································· ６９８ 

４-３-５   グラウンド・コート用縁石工 ····································· ７０８ 

第４節 スタンド整備工 ························································· ７０９ 

４-４-１   一般事項 ······················································· ７０９ 

４-４-２   材料 ··························································· ７０９ 

４-４-３   スタンド擁壁工 ················································· ７１０ 

４-４-４   ベンチ工 ······················································· ７１０ 

４-４-５   スタンド施設修繕工 ············································· ７１１ 

第５節 グラウンド・コート施設整備工 ··········································· ７１１ 

４-５-１   一般事項 ······················································· ７１１ 

４-５-２   材料 ··························································· ７１１ 

４-５-３   ダッグアウト工 ················································· ７１３ 

４-５-４   スコアーボード工 ··············································· ７１３ 

４-５-５   バックネット工 ················································· ７１３ 

４-５-６   競技施設工 ····················································· ７１３ 

４-５-７   スポーツポイント工 ············································· ７１３ 

４-５-８   審判台工 ······················································· ７１４ 

４-５-９   掲揚ポール工 ··················································· ７１４ 

４-５-10   衝撃吸収材工 ··················································· ７１４ 

４-５-11   グラウンド・コート柵工 ········································· ７１４ 

４-５-12   グラウンド・コート施設修繕工 ··································· ７１５ 

 



第６節 公園施設等撤去・移設工 ················································· ７１５ 

４-６-１   公園施設撤去工 ················································· ７１５ 

４-６-２   移設工 ························································· ７１５ 

４-６-３   伐採工 ························································· ７１５ 

４-６-４   発生材再利用工 ················································· ７１５ 

 

第９編 公園緑地編 

第５章 自然育成 ································································· ７１６ 

第１節 適用 ··································································· ７１６ 

  第２節 自然育成施設工 ························································· ７１６ 

５-２-１   一般事項 ······················································· ７１６ 

５-２-２   材料 ··························································· ７１６ 

５-２-３   自然育成盛土工 ················································· ７１６ 

５-２-４   自然水路工 ····················································· ７１６ 

５-２-５   水田工 ························································· ７１７ 

５-２-６   ガレ山工 ······················································· ７１７ 

５-２-７   粗朶山工 ······················································· ７１７ 

５-２-８   カントリーヘッジ工 ············································· ７１７ 

５-２-９   石積土堰堤工 ··················································· ７１７ 

５-２-10   しがらみ柵工 ··················································· ７１７ 

５-２-11   自然育成型護岸工 ··············································· ７１７ 

５-２-12   保護柵工 ······················································· ７１８ 

５-２-13   解説板工 ······················································· ７１８ 

５-２-14   自然育成施設修繕工 ············································· ７１８ 

５-２-15   作業土工（床掘り・埋戻し） ····································· ７１８ 

５-２-16   自然育成型護岸基礎工 ··········································· ７１８ 

５-２-17   沈床工 ························································· ７１８ 

５-２-18   捨石工 ························································· ７１８ 

５-２-19   かご工 ························································· ７１８ 

５-２-20   元付工 ························································· ７１８ 

５-２-21   牛・枠工 ······················································· ７１９ 

５-２-22   杭出し水制工 ··················································· ７１９ 

第３節 自然育成植栽工 ····························································· ７１９ 

５-３-１   一般事項 ······················································· ７１９ 

５-３-２   材料 ··························································· ７１９ 

５-３-３   湿地移設工 ····················································· ７１９ 

５-３-４   水生植物植栽工 ················································· ７１９ 

５-３-５   林地育成工 ····················································· ７２０ 

第４節 公園施設等撤去・移設工 ····················································· ７２０ 

５-４-１   公園施設撤去工 ················································· ７２０ 

５-４-２   移設工 ························································· ７２０ 

５-４-３   伐採工 ························································· ７２０ 

５-４-４   発生材再利用工 ················································· ７２０ 



 

第10編 治山編 ··································································· ７２１ 

第１章 治山ダム ································································· ７２１ 

第１節 適用 ··································································· ７２１ 

第２節 適用すべき諸基準 ······················································· ７２１ 

第３節 コンクリートダム工 ····················································· ７２１ 

１-３-１   一般事項 ······················································· ７２２ 

１-３-２   作業土工（床堀り・埋戻し） ····································· ７２２ 

１-３-３   コンクリートダム本体工 ········································· ７２２ 

１-３-４   袖囲 ··························································· ７２２ 

１-３-５   水叩工 ························································· ７２３ 

第４節 鋼製ダム工 ····························································· ７２３ 

１-４-１   一般事項 ······················································· ７２３ 

１-４-２   材料 ··························································· ７２３ 

１-４-３   作業土工（床堀り・埋戻し） ····································· ７２３ 

１-４-４   鋼製ダム本体工 ················································· ７２３ 

１-４-５   現場塗装工 ····················································· ７２３ 

第５節 仮設工 ································································· ７２３ 

１-５-１   一般事項 ······················································· ７２３ 

１-５-２   資材運搬路 ····················································· ７２４ 

１-５-３   索道 ··························································· ７２４ 

１-５-４   モノレール ····················································· ７２５ 

１-５-５   廻排水等 ······················································· ７２５ 

１-５-６   防護柵等 ······················································· ７２５ 

 

第 10編 治山編 

第２章 流路工及び護岸工 ························································· ７２６ 

第１節 適用 ··································································· ７２６ 

第２節 適用すべき諸基準 ······················································· ７２６ 

第３節 流路・護岸工 ··························································· ７２６ 

２-３-１   一般事項 ······················································· ７２６ 

２-３-２   作業土工（床堀り・埋戻し） ····································· ７２６ 

２-３-３   コンクリート擁壁工 ············································· ７２６ 

２-３-４   ブロック積・石積擁壁工 ········································· ７２６ 

第４節 床固・帯工 ····························································· ７２６ 

２-４-１   一般事項 ······················································· ７２６ 

２-４-２   作業土工（床堀り・埋戻し） ····································· ７２７ 

２-４-３   本体工 ························································· ７２７ 

２-４-４   垂直壁工 ······················································· ７２７ 

２-４-５   側壁工 ························································· ７２７ 

２-４-６   水叩工 ························································· ７２７ 

 

第 10編 治山編 

第３章 山腹工 ··································································· ７２８ 

第１節 適用 ··································································· ７２８ 

第２節 適用すべき諸基準 ······················································· ７２８ 

第３節 材料 ··································································· ７２８ 



３-３-１   材料 ··························································· ７２８ 

第４節 基礎工 ································································· ７２８ 

３-４-１   作業土工 ······················································· ７２９ 

３-４-２   コンクリート及び鉄筋コンクリート水路工等 ························ ７２９ 

３-４-３   空、練積土留工等 ··············································· ７２９ 

３-４-４   鋼製土留工等 ··················································· ７２９ 

３-４-５   コンクリート板積土留工 ········································· ７２９ 

第５節 水路工 ································································· ７２９ 

３-５-１   一般事項 ······················································· ７２９ 

３-５-２   コンクリート及び鉄筋コンクリート土留工等 ························ ７２９ 

３-５-３   空、練張水路工 ················································· ７２９ 

３-５-４   張芝水路工 ····················································· ７２９ 

３-５-５   半円コンクリート管等水路工 ····································· ７２９ 

３-５-６   植生袋等水路工 ················································· ７３０ 

３-５-７   コルゲート管水路工 ············································· ７３０ 

３-５-８   編柵水路工 ····················································· ７３０ 

３-５-９   じゃ籠水路工 ··················································· ７３０ 

第６節 暗きょ工 ······························································· ７３０ 

３-６-１   一般事項 ······················································· ７３０ 

３-６-２   れき暗きょ工 ··················································· ７３０ 

３-６-３   そだ暗きょ工 ··················································· ７３０ 

３-６-４   じゃ籠暗きょ工 ················································· ７３０ 

第７節 法面工 ································································· ７３０ 

３-７-１   一般事項 ······················································· ７３０ 

３-７-２   柵工 ··························································· ７３０ 

３-７-３   のり切り ······················································· ７３１ 

３-７-４   階段切付 ······················································· ７３１ 

３-７-５   積苗工 ························································· ７３１ 

３-７-６   萱筋及び芝筋工 ················································· ７３１ 

３-７-７   石筋工 ························································· ７３１ 

３-７-８   植生袋等筋工 ··················································· ７３１ 

第８節 伏工等 ································································· ７３１ 

３-８-１   一般事項 ······················································· ７３１ 

３-８-２   そだ伏工 ······················································· ７３２ 

３-８-３   むしろ伏工 ····················································· ７３２ 

３-８-４   わら伏工 ······················································· ７３２ 

３-８-５   網伏工 ························································· ７３２ 

３-８-６   植生基盤材吹付工（客土及び厚層基材） ···························· ７３２ 

３-８-７   種子吹付工 ····················································· ７３２ 

３-８-８   植栽工 ························································· ７３２ 

３-８-９   施肥 ··························································· ７３２ 

 

第 10編 治山編 

第４章 防災林造成 ······························································· ７３３ 

第１節 適用 ··································································· ７３３ 

第２節 適用すべき諸基準 ······················································· ７３３ 

第３節 基礎工 ································································· ７３３ 



４-３-１   作業土工 ······················································· ７３３ 

４-３-２   階段工 ························································· ７３３ 

４-３-３   鋼構造物等柵工 ················································· ７３３ 

第４節 植栽工等 ······························································· ７３３ 

４-４-１   植栽及び施肥 ··················································· ７３３ 

 

第 10編 治山編 

第５章 自然林造成・自然林改良及び森林整備 ······································· ７３４ 

第１節 適用 ··································································· ７３４ 

第２節 自然林造成・自然林改良 ················································· ７３４ 

５-２-１   植栽工（補植含） ··············································· ７３４ 

５-２-２   地拵工 ························································· ７３５ 

５-２-３   本数調整伐（受光伐） ··········································· ７３５ 

５-２-４   下層木植栽 ····················································· ７３５ 

５-２-５   施肥 ··························································· ７３５ 

５-２-６   歩道作設 ······················································· ７３６ 

第３節 森林整備 ······························································· ７３６ 

５-３-１   つる切 ························································· ７３６ 

５-３-２   下刈 ··························································· ７３６ 

５-３-３   除伐 ··························································· ７３６ 

５-３-４   枝落し ························································· ７３７ 

５-３-５   雪起し ························································· ７３７ 

５-３-６   病虫獣害防除 ··················································· ７３７ 

５-３-７   簡易治山施設 ··················································· ７３７ 

 

第 10編 治山編 

第６章 保安林管理道及び作業道 ··················································· ７３９ 

第１節 適用 ··································································· ７３９ 

第２節 適用すべき諸基準 ······················································· ７３９ 



 

第11編 林道編 ··································································· ７４０ 

第１章 林道 ····································································· ７４０ 

第１節 適用 ··································································· ７４０ 

第２節 適用すべき諸基準 ······················································· ７４０ 

第３節 林道土工 ······························································· ７４０ 

１-３-１   一般事項 ······················································· ７４０ 

第４節 トンネル ······························································· ７４１ 

１-４-１   一般事項 ······················································· ７４１ 

第５節 橋梁 ··································································· ７４１ 

１-５-１   橋梁下部 ······················································· ７４１ 

１-５-２   鋼橋上部 ······················································· ７４１ 

１-５-３   コンクリート橋上部工 ··········································· ７４１ 



 

第12編 土地改良編 ······························································· ７４２ 

第１章 ほ場整備工 ······························································· ７４２ 

第１節 適用 ··································································· ７４２ 

第２節 一般事項 ······························································· ７４２ 

１-２-１   適用すべき諸基準 ··············································· ７４２ 

１-２-２   一般事項 ······················································· ７４２ 

第３節 整地工 ································································· ７４３ 

１-３-１   聖地工 ························································· ７４３ 

第４節 暗渠排水工 ····························································· ７４３ 

１-４-１   掘削および配管手順 ············································· ７４３ 

１-４-２   被覆材 ························································· ７４４ 

１-４-３   泥水流入の防止 ················································· ７４４ 

第５節 道路工 ································································· ７４４ 

１-５-１   耕作道路 ······················································· ７４４ 

１-５-２   進入路工 ······················································· ７４４ 

 

第 12編 土地改良編 

第２章 農道工事 ································································· ７４５ 

第１節 適用 ··································································· ７４５ 

第２節 適用すべき諸基準 ······················································· ７４５ 

第３節 農道工 ································································· ７４５ 

 

第 12編 土地改良編 

第３章 水路トンネル工事 ························································· ７４６ 

３-１-１   適用 ··························································· ７４６ 

 

第 12編 土地改良編 

第４章 水路工事 ································································· ７４７ 

第１節 適用 ··································································· ７４７ 

４-１-１   適用 ··························································· ７４７ 

第２節 一般事項 ······························································· ７４７ 

４-２-１   適用すべき諸基準 ··············································· ７４７ 

４-２-２   一般事項 ······················································· ７４７ 

第３節 開渠工 ································································· ７４７ 

４-３-１   プレキャスト開渠工 ············································· ７４７ 

第４節 暗渠工 ································································· ７４８ 

４-４-１   現場打ち暗渠工 ················································· ７４８ 

４-４-２   プレキャスト暗渠工 ············································· ７４８ 

第５節 水路付帯工 ····························································· ７４８ 

４-５-１   水抜き工 ······················································· ７４８ 

第６節 擁壁工 ································································· ７４９ 

４-６-１   現場打ち擁壁工 ················································· ７４９ 

４-６-２   プレキャスト擁壁工 ············································· ７４９ 

 

第 12編 土地改良編 

第５章 管類布設工 ······························································· ７５０ 



第１節 適用 ··································································· ７５０ 

５-１-１   適用 ··························································· ７５０ 

第２節 一般事項 ······························································· ７５０ 

５-２-１   適用すべき諸基準 ··············································· ７５０ 

５-２-２   一般事項 ······················································· ７５１ 

第３節 管体基礎工 ····························································· ７５２ 

５-３-１   枕木及び梯子胴木基礎工 ········································· ７５２ 

５-３-２   砂基礎工 ······················································· ７５２ 

５-３-３   砕石基礎工 ····················································· ７５３ 

５-３-４   コンクリート基礎工 ············································· ７５３ 

第４節 管体工 ································································· ７５３ 

５-４-１   硬質ポリ塩化ビニル管布設工 ····································· ７５３ 

５-４-２   強化プラスチック複合管布設工 ··································· ７５３ 

５-４-３   ダクタイル鋳鉄管布設工 ········································· ７５４ 

５-４-４   鋼管布設工 ····················································· ７５４ 

５-４-５   弁設置工 ······················································· ７５７ 

第５節 分水弁室工 ····························································· ７５７ 

５-５-１   弁室工 ························································· ７５７ 

第６節 付帯工 ································································· ７５７ 

５-６-１   埋設物表示工 ··················································· ７５７ 

第７節 防食対策工 ····························································· ７５８ 

５-７-１   一般事項 ······················································· ７５８ 

５-７-２   防食対策工 ····················································· ７５８ 

第８節 通水試験 ······························································· ７５９ 

５-８-１   試験の方法 ····················································· ７５９ 

５-８-２   継目試験 ······················································· ７５９ 

５-８-３   水張り試験 ····················································· ７５９ 

５-８-４   水圧試験 ······················································· ７６０ 
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第６章 頭首工 ··································································· ７６１ 

第１節 適用 ··································································· ７６１ 

６-１-１   適用 ··························································· ７６１ 

第２節 一般事項 ······························································· ７６１ 

６-２-１   適用すべき諸基準 ··············································· ７６１ 

６-２-２   一般事項 ······················································· ７６１ 

６-２-３   定義 ··························································· ７６１ 

第３節 可動堰本体工 ··························································· ７６１ 

６-３-１   床版（堰体）工 ················································· ７６１ 

６-３-２   堰柱工 ························································· ７６２ 

６-３-３   門柱工 ························································· ７６２ 

６-３-４   ゲート操作台工 ················································· ７６２ 

６-３-５   水叩（エプロン）工 ············································· ７６２ 

６-３-６   洪水吐工 ······················································· ７６２ 

６-３-７   土砂吐工 ······················································· ７６２ 

６-３-８   取付擁壁工 ····················································· ７６２ 

第４節 固定堰本体工 ··························································· ７６３ 



６-４-１   堰体工 ························································· ７６３ 

第５節 護床工 ································································· ７６３ 

６-５-１   間詰工 ························································· ７６３ 

第６節 魚道工 ································································· ７６３ 

６-６-１   魚道本体工 ····················································· ７６３ 

第７節 管理橋下部工 ··························································· ７６３ 

６-７-１   管理橋下部（躯体工） ··········································· ７６３ 

第８節 管理橋上部工 ··························································· ７６３ 

６-８-１   一般事項 ······················································· ７６３ 

６-８-２   プレテンション桁購入工 ········································· ７６３ 

６-８-３   ポストテンションＴ（Ｉ）桁製作工 ································ ７６４ 

６-８-４   プレキャストブロック桁組立工 ··································· ７６５ 

６-８-５   ＰＣホロースラブ製作工 ········································· ７６５ 

６-８-６   クレーン架設工 ················································· ７６５ 

６-８-７   架設桁架設工 ··················································· ７６６ 

６-８-８   支承工 ························································· ７６６ 
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第７章 ため池改修工 ····························································· ７６７ 

第１節 適用 ··································································· ７６７ 

第２節 一般事項 ······························································· ７６７ 

７-２-１   適用すべき諸基準 ··············································· ７６７ 

７-２-２   一般事項 ······················································· ７６７ 

７-２-３   定義 ··························································· ７６７ 

第３節 堤体工 ································································· ７６８ 

７-３-１   雑物除去工 ····················································· ７６８ 

７-３-２   表土剥ぎ工 ····················································· ７６８ 

７-３-３   掘削工 ························································· ７６８ 

７-３-４   盛土工 ························································· ７６８ 

７-３-５   法面整形工 ····················································· ７６９ 

７-３-６   掘削土の流用工 ················································· ７６９ 

７-３-７   掘削土の搬出工 ················································· ７６９ 

７-３-８   堤体盛立工 ····················································· ７６９ 

７-３-９   裏法フィルター工 ··············································· ７７０ 

７-３-10   腰ブロック工 ··················································· ７７０ 

７-３-11   ドレーン工 ····················································· ７７０ 

第４節 地盤改良工 ····························································· ７７０ 

７-４-１   浅層改良工 ····················································· ７７０ 

７-４-２   深層改良工 ····················································· ７７０ 

第５節 洪水吐工 ······························································· ７７１ 

７-５-１   洪水吐工 ······················································· ７７１ 

第６節 取水施設工 ····························································· ７７１ 

７-６-１   取水施設工 ····················································· ７７１ 

７-６-２   ゲート及びバルブ製作工 ········································· ７７２ 

７-６-３   取水ゲート工 ··················································· ７７２ 

７-６-４   土砂吐ゲート工 ················································· ７７２ 

第７節 浚渫工 ································································· ７７３ 



７-７-１   土質改良工 ····················································· ７７３ 
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第８章 グラウト工 ······························································· ７７４ 

第１節 適用 ··································································· ７７４ 

第２節 グラウト工 ····························································· ７７４ 

８-２-１   施工機械 ······················································· ７７４ 

８-２-２   仮設備 ························································· ７７４ 

８-２-３   施工順序 ······················································· ７７４ 

８-２-４   注入圧力 ······················································· ７７４ 

８-２-５   水洗、水挿し ··················································· ７７４ 

８-２-６   注入濃度 ······················································· ７７４ 

８-２-７   注入の完了 ····················································· ７７４ 

８-２-８   廃棄 ··························································· ７７５ 

８-２-９   使用材料 ······················································· ７７５ 
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第９章 農用地造成工 ····························································· ７７６ 

第１節 適用 ··································································· ７７６ 

第２節 一般 ··································································· ７７６ 

９-２-１   適用すべき諸基準 ··············································· ７７６ 

９-２-２   一般事項 ······················································· ７７６ 

第３節 基盤工 ································································· ７７６ 

９-３-１   造成土工 ······················································· ７７６ 

 

第５節 畑面工 ································································· ７７７ 

９-５-１   畑面工 ························································· ７７７ 

９-５-２   のり面保全工 ··················································· ７７８ 

９-５-３   畑面保全工 ····················································· ７７８ 

９-５-４   畑面暗渠排水工 ················································· ７７８ 

９-５-５   ほ場内沈砂地工 ················································· ７７８ 

第６節 防災施設工 ····························································· ７７８ 

９-６-１   ほ場外沈砂地工 ················································· ７７８ 

９-６-２   洪水調整池工 ··················································· ７７８ 
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第10章 仮設復旧工 ······························································ ７８０ 

第１節 適用 ··································································· ７８０ 

第２節 耕地復旧工 ····························································· ７８０ 

10-２-１   一般事項 ······················································· ７８０ 

10-２-２   水田復旧工 ····················································· ７８０ 

10-２-３   畑地復旧工 ····················································· ７８０ 

第３節 水路復旧工 ····························································· ７８１ 

10-３-１   一般事項 ······················································· ７８１ 

10-３-２   土水路工 ······················································· ７８１ 

10-３-３   プレキャスト水路工 ············································· ７８１ 



第４節 道路復旧工 ····························································· ７８１ 

10-４-１   一般事項 ······················································· ７８１ 

 


